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1. THE SPECIFICATION 

1.1 (Documents comprising the specification) The specification comprises the following 
documents: 

(a) this General Specification; 

(b) the Technical Specifications; 

(c) Locality Plan (Appendix A); 

(d) Proposed Splash Park Location Lions Park (Appendix B); 

(e) Lions Park Site Photos (Appendix C); 

(f) Lions Park Underground Council Services (Appendix D); 

(g) Lions Park Survey (Appendix E); 

(h) Geotechnical Report (Appendix F); 

(i) Contamination Report (Appendix G); 

(j) Asbestos Management Plan (Appendix H); 

(k) Lions Park TPZ Plan (Appendix I); 

(l) Pricing Schedule (Appendix J); 

(m) other documents to the extent that they are incorporated (whether physically or by 
reference) into the specification, namely: 

(i) Water Services Association of Australia (WSAA) standard specification; 

(ii) relevant Australian Standards; 

(iii) Principal’s Policies and Procedures; 

(iv) Capricorn Municipal Development Guidelines. 

1.2 (Precedence of documents comprising specification) The documents comprising the 
specification shall be taken to be mutually explanatory. If there is any ambiguity, inconsistency, 
conflict or discrepancy between any of the documents listed in clause 1.1 then the documents 
will take precedence in the order set out in clause 1.1, with the document listed at 1.1(a) being 
the highest in the order. 

1.3 (Documents incorporated by reference into specification) The Contractor is deemed to 
have obtained copies of, read, understood, and allowed for compliance with the Specification 
(including any documents which are incorporated into it by reference only).  

2. DEFINITIONS 

2.1 (Definitions) Capitalised terms used in the General Specification have the meanings assigned 
to them in the General Conditions of Contract (if any) unless the context otherwise requires. 
Terms which are separately defined in a specific clause have the meanings assigned in those 
clauses.  Otherwise, in the General Specification: 

(a) Administrator means, the Superintendent; 
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(b) Approvals means certificates, licences, accreditations, clearances, authorisations, 
consents, permits, approvals, determinations, and permissions from any Authority and 
any related fees and charges; 

(c) Authority means any Federal, State, or local government authority, administrative or 
judicial body or tribunal, department, commission, agency, government owned 
corporation, statutory body or instrumentality, or any other person having jurisdiction 
over the project; 

(d) General Conditions of Contract means the General Conditions of Contract referred 
to in the formal instrument of agreement to which this General Specification is attached; 

(e) General Specification means this document and all attachments to it which forms part 
of the Contract; 

(f) Good Industry Practice means: 

(i) the standard of skill, care, and diligence; and 

(ii) the practices, methods, techniques, and acts, 

of a skilled, competent, and experienced contractor engaged in the business of carrying 
out Work similar to the WUC; 

(g) Principal has the same meaning as given to the term “Principal” or “Purchaser” in the 
General Conditions of Contract (as the case may be); 

(h) Principal’s Policies and Procedures means the policies, procedures, codes, plans, 
guidelines, and the like provided or made available by or on behalf of the Principal to 
the Contractor from time to time, including those published on the Principal’s website 
which are in any way applicable to this Contract;  

(i) Program has the same meaning as given to the term “construction program” or 
“program” in the General Conditions of Contract (as the case may be); 

3. CONTRACTOR’S GENERAL OBLIGATIONS, WARRANTIES AND REPRESENTATIONS 

3.1 (Ability) The Contractor must ensure, and warrants and represents that the Contractor and, to 
the extent applicable to them, its Personnel: 

(a) have the experience, skills, expertise, and resources; 

(b) hold all necessary competencies, licences, accreditations, qualifications, permits, 
clearances, or other authorisations,  

which are required for the Contractor to comply with its obligations under the Contract and will 
maintain such competencies, licences, accreditations, qualifications, permits, clearances, or 
other authorisations at all times until the Contractor has completed its obligations under the 
Contract. 

3.2 (Standard) The Contractor must, and warrants and represents that it will, and to the extent 
applicable to them will ensure that its Personnel, carry out WUC and Contractor’s other 
obligations in connection with the Contract in accordance with Good Industry Practice.  

3.3 (Methodology) The Contractor: 

(a) warrants and represents that the methodology for carrying out and completing WUC 
stated in the Contract is suitable, appropriate and adequate; and 
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(b) must, and warrants and represents that it will, carry out and complete WUC in 
accordance with that methodology (if any) unless otherwise directed by the 
Superintendent or permitted or required under the Contract. 

3.4 (Equipment) The Contractor warrants and represents that: 

(a) the Equipment and all materials comprising the Equipment shall, at the time at which 
the Equipment is Delivered: 

(i) be new, free from defects, and of merchantable quality; 

(ii) comply in all respects with the Contract including as to quality, quantity, 
performance, functionality, and description; 

(iii) conform to any sample goods approved by the Principal or Superintendent; 

(iv) comply with any applicable requirement, code, guideline, policy, drawing, or 
specification included or incorporated by reference into the Contract or, if none 
is included or incorporated, any Australian standards applicable to the 
Equipment and any applicable Legislative Requirements; and 

(v) be suitable and adequate for the purposes for which the Equipment is supplied. 

(b) all other plant, equipment, materials, parts, consumables or other goods (‘Goods’) 
supplied, used or installed as part of WUC shall: 

(i) at the time that they are supplied, used, or installed, be new; 

(ii) be free from defects and of merchantable quality; 

(iii) comply in all respects with the Contract including as to quality, quantity, 
performance, functionality and description; 

(iv) conform to any sample goods approved by the Principal or Superintendent; 

(v) comply with any applicable requirement, code, guideline, policy, drawing, or 
specification included or incorporated by reference into the Contract or, if none 
is included or incorporated, any Australian Standards applicable to the Goods 
and any applicable Legislative Requirements; and 

(vi) be suitable and adequate for the purposes for which they are supplied, used or 
installed. 

3.5 (Investigations) The Contractor warrants and represents that the Contractor has: 

(a) carefully reviewed the Contract and all other information provided by the Principal to the 
Contractor for the purpose of WUC, and is satisfied that the Contract and other 
information is appropriate and adequate to enable the Contractor to comply with its 
obligations under the Contract; 

(b) inspected the Site; 

(c) familiarised itself with factors that could affect the ability of the Contractor to carry out 
WUC for the Contract Sum, including weather conditions and the availability of 
temporary access, temporary lighting, power, telephone services, water supply, waste 
disposal facilities and local labour. 

3.6 (Construction Plant) The Contractor warrants and represents that all Construction Plant utilised 
in carrying out WUC shall be in good working condition, suitable and appropriate for the Work 
for which it is used, and compliant with all applicable Legislative Requirements. 
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3.7 (Contractor Documents) The Contractor warrants and represents that all Contractor 
Documents will: 

(a) comply with the requirements of the Contract and applicable law; 

(b) be consistent with or exceed applicable industry standards; 

(c) be of a standard and quality expected of a contractor using Good Industry Practice; 

(d) be suitable and adequate for the purpose for which they are provided. 

In this clause, Contractor Documents means: 

(i) those records, reports, designs, specifications, certificates, plans (including 
management plans), procedures, manuals and other documents, whether 
electronic documents or hard copy format, required by the Contract to be 
handed over to the Principal by the Contractor; and 

(ii) all information advice, designs, calculations and recommendations in those 
documents; 

but does not include those that are incomplete at the time at which the Principal exercises its 
rights under subclause 39.4 of the General Conditions of Contract or the Contractor exercises 
its rights under subclause 39.9 of the General Conditions of Contract); 

4. CONTRACT MANAGEMENT 

4.1 (Contractor’s Superintendence) The Contractor shall provide all superintendence necessary 
for the proper fulfilment of the Contractor’s obligations under the Contract, including, unless the 
Superintendent directs otherwise, a competent site manager and site foreman approved by the 
Superintendent (with such approval not to be unreasonably withheld). Unless otherwise agreed 
by the Superintendent, the site manager shall be the Contractor’s representative under clause 
22 of the General Conditions of Contract. 

4.2 (Requests for review and information) The Superintendent will endeavor to provide a 
response and/or Direction in relation to a written request for information from the Contractor 
within 5 Business Days of receipt of such request.  The response time will be dependent on the 
complex nature and or quantity of clarifications per information request submitted. The 
Contractor is encouraged to make recommendations and or suggestions for the 
Superintendent’s consideration when submitting such requests.  

4.3 (Shop drawings) The Contractor is deemed to have allowed for the time permitted by subclause 
8.3 of the General Conditions for examination of workshop drawings in the Program. The 
Contractor must review and incorporate any comments received from the Principal or the 
Principal’s nominated Personnel in relation to the workshop drawings. Unless otherwise 
directed, the Contractor is not required to (and must not) resubmit revised workshop drawings 
to the Principal or its Personnel.  

Final structural steel shop drawings ‘Issued For Fabrication’ (IFF) must be submitted to the 
Superintendent for information/filing purposes only. The Contractor, as part of its own quality 
management procedures, must ensure that all previous comments have been incorporated. The 
Contractor is encouraged to submit the completed 3D model / CAD file along with the 2D PDF 
files to assist the Superintendent in the initial shop drawing review. 

4.4 (Direction by Principal or Superintendent) The Principal shall not be bound by any verbal 
advice given or information furnished by any Personnel of the Principal or Superintendent in 
respect of the Contract. The Contractor must not accept instructions from any person other than 
the Superintendent and/or the Superintendent’s Representative. The Contractor acknowledges 
and agrees that its obligations and liabilities in connection with the Contract are not affected by 
any: 
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(a) receipt or review of, or comment or Direction on, a document submitted by the 
Contractor; 

(b) failure by the Principal or Superintendent to review, comment on, or give a Direction on 
any document submitted by the Contractor; or 

(c) failure by the Superintendent to give its approval pursuant to clause 8.3. 

Before relying on the receipt, review, or comment by the Superintendent, or Principal, or 
complying with a Direction in relation to a document, the Contractor must notify the 
Superintendent in writing, if doing so will affect a warranty, representation or obligation of the 
Contractor under the Contract.  

4.5 (Code of Conduct) In this clause, ‘Code of Conduct’ means the Principal’s code of conduct 
which is available on the Principal’s website. The Code of Conduct identifies the standards and 
behaviours expected from all workers, including contractors, in delivering services to the local 
community. The Contractor must: 

(a) communicate the Code of Conduct to all of the Contractor’s Personnel; 

(b) comply with, and ensure that its Personnel comply with, all requirements of the Code of 
Conduct, including all standards contained within the Code of Conduct; and 

(c) if directed to do so by the Superintendent, obtain and provide to the Superintendent a 
signed form from all Personnel engaged by the Contractor to perform any part of WUC 
which states that the person has read, understood and agrees to comply with the Code 
of Conduct. 

5. DESIGN  

5.1 (Standard of Design Documents) The Design Documents must, unless the Superintendent 
otherwise directs, comply with AS 1100.101-1992: Technical Drawing – General as amended 
or replaced from time to time. 

5.2 (Principal’s Project Requirements) Without limiting any other obligation of the Contractor or 
right of the Principal, to the extent (if any) that the Principal’s Project Requirements includes any 
drawings, specifications or other information, samples, models, patterns and the like provided 
by the Contractor (‘Contractor’s Tendered Design’), the Contractor warrants and represents that 
the Contractor’s Tendered Design accords with the balance of the Principal’s Project 
Requirements. 

5.3 (Suitability and adequacy of The Works) The Contractor: 

(a) must ensure that at Practical Completion the Works are (and each part of The Works) 
is; and 

(b) warrants and represents that The Works and each part of The Works will at Practical 
Completion, be, 

suitable and adequate for the purpose stated in or to be reasonably inferred from the Contract, 
or otherwise made known to the Contractor prior to the date of acceptance of tender. 

5.4 (Submission and review of Design Documents) The Contractor must submit the following 
Design Documents to the Superintendent for review before carrying out WUC in reliance on 
the Design Documents and, at the times (if any) identified below: 
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Description of Design 
Documents 

Format of Design 
Documents 

Timing 

Concept Design PDF Electronic File To be submitted with 
tender submission 

70% Complete Detailed Design PDF Electronic File Minimum 20 working 
days before the 
commencement of 
Construction 

90% Complete Detailed Design PDF Electronic File Minimum 20 working 
days before the 
commencement of 
Construction 

100% Complete Final Detailed 
Design 

PDF Electronic File and 
12D design file 

Minimum 10 working 
days before the 
commencement of 
Construction 

The Principal shall advise the Contractor within a reasonable time as to whether it grants or 
refuses permission for the use of the Design Documents for the construction of The Works. The 
Contractor must not amend any Design Document for which the Principal has granted 
permission, unless the Contractor first obtains the Principal’s written consent. 

If the Principal refuses permission, the Principal shall provide reasons for the refusal in which 
case the Contractor must resubmit updated Design Documents to the Principal, together with a 
report which identifies how any comments from the Principal have been addressed in the 
Design Documents.   

No review, permission, approval, consent, confirmation, comment, advice or the like given or 
withheld by, or on behalf of, the Principal in relation to any Contractor Document shall: 

(a) constitute an acceptance by the Principal or the Principal’s Representative of any 
responsibility in connection with the WUC; 

(b) adversely affect any right of the Principal; or 

(c) relieve the Contractor from any of its responsibilities, obligations, or liabilities. 

5.5 (Consultant’s design certificate) The Contractor must, at the time of submission of Design 
Documents, give to the Superintendent a statutory declaration properly executed by a 
representative of the Contractor’s design consultant in a position to verify the facts stated in the 
declaration, stating that the Design Documents in respect of which the declaration is issued: 

(a) have been prepared by Personnel of the Contractor that: 

(i) have the experience, skills, expertise, and resources  

(ii) hold all necessary competencies, licences, accreditations, qualifications, 
permits, clearances, or other authorisations, 

required to undertake their part of the Contractor’s Design Obligations; and 

(b) accord with the requirements of the Contract.  

5.6 (Consultant’s design construction certificate) The Contractor must, as a requirement of 
Practical Completion and whenever otherwise reasonably directed by the Principal, give to the 
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Superintendent a statutory declaration properly executed by a representative of the Contractor’s 
design consultant in a position to verify the facts stated in the declaration, stating that: 

(a) the consultant has: 

(i) inspected the following parts of the Works described in the Design Documents 
(Certified Works): 

(A) installation and testing of underground services ;  

(B) installation of footing and slabs for the splash park, pump shed and 
changing rooms; and  

(C) completed facility. 

(ii) taken all reasonable steps to ascertain whether the Certified Works are in 
accordance with the Design Documents; and 

(b) to the extent ascertainable from that inspection and those steps, the Certified Works are 
in accordance with the Design Documents.  

6. APPROVALS AND OTHER LAW 

6.1 (Approvals obtained by the Principal) The Principal has obtained the following Approvals: 

(a) Building Application for the Splash Park 

(b) Building Approval for the Changing Rooms 

The Contractor must comply with those Approvals to the extent that they are applicable to WUC.  

6.2 (Identifying, obtaining and maintaining Approvals) The Contractor must identify and notify 
the Principal of all Approvals which are necessary for the proper performance of WUC (other 
than Approvals which the Principal has advised the Contractor it has already obtained). The 
Contractor must obtain and maintain all such Approvals until the end of the last Defects Liability 
Period to expire. The cost of obtaining and maintaining all such Approvals shall be borne by the 
Contractor. 

6.3 (Final certificates) The Contractor must: 

(a) obtain all final certificates; and 

(b) provide a list of all inspections and forms required for the final certificate before 
commencing any WUC.   

6.4 (Compliance) The Contractor must ensure that its Personnel comply with all Approvals and 
other laws which are in anyway applicable to WUC, including, unless the Contract expressly 
provides otherwise, by paying all fees, royalties, levies, charges, costs, expenses, taxes, or 
duties.  

6.5 (Obtaining or granting of Approvals by Principal) The Principal gives no warranty and makes 
no representation that: 

(a) it will be able to obtain, or obtain within any particular time; or 

(b) where the Principal is the relevant Authority, that it will grant, 

any Approvals required for the Contractor to perform WUC.   
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6.6 (Timing) The Contractor is deemed to have allowed a reasonable time in the Program for all 
required Approvals to be applied for and obtained. 

6.7 (No fetter) Nothing in the Contract shall be taken to fetter the power, rights, or authority of the 
Principal as an Authority under the Local Government Act 2009 (Qld), the Local Government 
Regulation 2012 (Qld), or any other law. 

7. SITE 

7.1 (Location) The Site is identified in Appendix A and Appendix B.  

7.2 (Requirements of access or possession) The Contractor must provide the following 
documentation and information to the Superintendent.  The documentation and information 
must be provided:  

(a) in a form that complies with the requirements of the Contract; 

(b) as a requirement of the Principal giving access to or possession of the Site; and  

(c) within the earlier of: 

(i) 20 Business Days after the Date Of Acceptance Of Tender; and 

(ii) 5 Business Days prior to any scheduled pre-start meeting.  

Item Description  Relevant clause 

(A) Updated Program Clause 8 of this General 
Specification 

(B) Stakeholder Management Plan Clause 9 of this General 
Specification 

(C) WHS plan and other WHS documentation 
(including, if applicable, evidence of payment of 
fees and lodgement of notice appointing 
Contractor as principal contractor) 

Clause 12A of the General 
Conditions of Contract 

(D) Quality management plan Clause 10.2 of this General 
Specification 

(E) Inspection and test plan Clause 10.3 of this General 
Specification 

(F) Dilapidation survey Clause 11.61.6 of this 
General Specification 

(G) Environmental management plan Clause 15.215.2 of this 
General Specification 

(H) Erosion and sediment control plan Clause 15.315.3 of this 
General Specification 

(I) Biosecurity risk management plan Clause 17.317.2 of this 
General Specification 

(J) Traffic management plan Clause 200 of this General 
Specification 

(K) Compliance Plan Clause Error! Reference 
source not found. of this 
General Specification 
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(L) IEO Plan Clause Error! Reference 
source not found. of this 
General Specification 

(M) Security in the form required by the Contract Clause 5 and Annexure Part 
A of the General Conditions 
of Contract 

(N) Evidence of insurance Clause 19 of the General 
Conditions of Contract 

7.3 (Site specific induction) The Contractor must ensure that: 

(a) each of the Contractor’s Personnel working on Site receives a site-specific induction; 

(b) every visitor to the Site either receives a site-specific induction or is accompanied at all 
times at the Site by someone who has received a site-specific induction for that Site (or, 
where the Site comprises more than one location, the particular part of the Site). 

7.4 (Site specific requirements) The Contractor must comply with the reasonable requirements of 
the Principal in relation to the Contractor’s access to or conduct on the Site.  

7.5 (Locations within Site) The Contractor must ensure that all plant, equipment, materials, 
temporary workshops, stores, and offices are kept within the confines of the Site at locations 
approved by the Superintendent. 

7.6 (Unauthorised entry to site) The Contractor must use all reasonable endeavours to prevent 
any unauthorised entry to the Site.  

7.7 (Security fencing) The Contractor must supply, install, maintain, repair, and remove security 
fencing around the Site. The security fencing must: 

(a) clearly identify the extents of the Site to the public; 

(b) be covered with opaque screening/printed fence wrap to limit viewing into the Site and 
include any graphic design provided by the Principal; and 

(c) be kept in good condition. 

7.8 (Signage) No signage is to be placed on the Site or the perimeter (other than safety signage) 
without the prior written consent of the Superintendent. 

7.9 (Deliveries) The Contractor is responsible for delivery and unloading of all goods, equipment 
and other materials used in WUC (including any such materials used by subcontractors), 
providing space for the storage of the materials, handling the materials, and checking that the 
materials comply with the requirements of the Contract. 

7.10 (Setting out) The Contractor’s attention is drawn to clause 26 of the General Conditions of 
Contract. The Contractor must: 

(a) set out The Works from the information shown on the drawings; 

(b) check all dimensions on Site before proceeding with WUC; and 

(c) notify the Superintendent of any omissions or discrepancies within the drawings or 
General Specification.  

Notwithstanding subclause 26.2 of the General Conditions of Contract, any errors in the position, 
level, dimensions, or alignment of any WUC shall be rectified at the Contractor’s expense, 
unless the Contractor gave the Superintendent written notice of the error before commencing 
Work in reliance on the erroneous position, level, dimension, or alignment.  
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7.11 (Interference) The Contractor must use all reasonable endeavours to minimise interference 
with existing amenities, whether natural or man-made, and the amount of noise caused by the 
carrying out of WUC. 

7.12 (Services) Except to the extent that the Contract expressly provides otherwise, the Contractor 
must, at its expense, connect and otherwise provide all required services, including water, 
sewerage, drainage, electricity, and communications, and obtain all required Approvals for 
connection or use of services.  

7.13 (Connection to Principal’s water infrastructure) Unless otherwise directed by the 
Superintendent (which may be given, withheld or given subject to conditions in the absolute 
discretion of the Superintendent), the Principal shall undertake all connections to the Principal’s 
water infrastructure.  

7.14 (Connection of new sewer mains to existing mains) The Contractor shall undertake all 
connections to sewer infrastructure to the extent indicated in the specifications and drawings 
forming part of the Contract. The Contractor shall liaise with the Principal prior to any such Work 
so arrangements can be made for any required flow control and shutdowns. The Contractor 
must give the Superintendent written notice of the date of any proposed shut-down at least 20 
Business Days prior to the shutdown. The Contractor must give the Superintendent the 
Contractor’s proposed methodology at least 10 Business Days prior to the shutdown.  Any costs 
reasonably and necessarily incurred by the Principal arising out of or in connection with a failure 
by the Contractor to comply with these timeframes shall be certified by the Superintendent as a 
debt due and payable by the Contractor to the Principal.  

7.15 (Public utilities and other assets) Without limiting the Contractor’s obligations under clause 
15 of the General Conditions of Contract, the Contractor must use all reasonable endeavours 
to identify, locate, and prevent damage to overhead public utility lines, surface drainage works, 
underground pipes, conduits, and cables in the vicinity of The Works. If the Contractor or any of 
its Personnel damage any such assets, then: 

(a) the Contractor must immediately report such damage to the owner of the asset and the 
Superintendent; and 

(b) comply with the requirements of the owner of the asset (including by paying for any 
required repairs or renewals).  

The Contractor must notify the Superintendent immediately if the Contractor considers that it is 
necessary to alter the location or level of any existing assets to conform with the requirements 
of the Contract. If directed to do so by the Superintendent, the Contractor must arrange for the 
relocation Work to be carried out by the appropriate Authority. Subject to clause 25 of the 
General Conditions of Contract, the Contractor shall bear the cost of such relocation.  

7.16 (No latent condition for material to be excavated) In addition to any other warranties given 
or representations made in the Contract, the Contractor warrants and represents that it has 
inspected the Site and has, carried out all necessary investigations to ascertain the materials 
which may need to be excavated for WUC and, if required, their suitability to be used in WUC. 
Notwithstanding clause 25 of the General Conditions of Contract, the Principal shall not be liable 
upon any Claim in connection with excavation, disposal of materials or replacement of materials 
irrespective of materials or conditions encountered at the Site. 

7.17 (Other property) The Contractor must: 

(a) arrange for any other land (in addition to land made available by the Principal) required 
by the Contractor to carry out WUC, whether for the storage of materials, plant, or 
equipment, or for any other purposes; 

(b) obtain the Principal’s permission in writing to enter any private property (as that term is 
defined in the Local Government Act 2009 (Qld) (‘Private Property’) before entering the 
Private Property for the purpose of carrying out WUC or fulfilling any other obligation of 
the Contractor under the Contract; 
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(c) comply with all Legislative Requirements, including the Local Government Act 2009 
(Qld) in relation to entering Private Property; 

(d) not unreasonably obstruct, destroy, or damage any Private Property, other land or other 
property, and ensure that all roadways, drains, watercourses, buildings, fences, 
gardens, walls, concrete surfaces and paths, grass and trees, and other property are 
left in a condition equivalent or better than that in which the property was found, unless 
the Contractor provides written evidence that the owner of the property agrees 
otherwise; and 

(e) take over control of any approval, permit, or license that the Principal has in place, in 
relation to the Site or other land made available by the Principal, prior to commencing 
any WUC on the Site or using or occupying the other land. 

8. PROGRAM 

8.1 (Format and details) The Program shall: 

(a) be prepared utilising native format Microsoft Project software, or alternative software as 
approved in writing by the Superintendent; 

(b) be submitted in electronic format with copies in both PDF format and native Microsoft 
Project file format; 

(c) detail the Contract milestone dates, the commencement and completion dates of each 
trade, and/or sub-contract; and 

(d) identify work activity, procurement activities and supply contract activity, with activities 
linked in a logical progression through a ‘critical path’ and identify any float based on a 
continuous cycle of WUC. 

8.2 (Allowances in program) The Contractor must allow, and is deemed to have allowed, in the 
program for: 

(a) the time permitted under the General Conditions of Contract for the Superintendent to 
review documents for which the Contract requires the Contractor to obtain the 
Superintendent’s Direction about such documents; and 

(b) other timeframes under the Contract within which the Superintendent and the Principal 
are permitted to act. 

8.3 (Approval of Program) The approval of, or permission to adopt, a Program by the 
Superintendent will not relieve the Contractor of any of its obligations under the Contract, 
including the obligation to not, without reasonable cause, depart from an earlier approved 
Program.  

8.4 (Improving progress) If, in the opinion of the Superintendent, the Contractor falls behind an 
approved Program, the Contractor must, unless otherwise directed by the Superintendent: 

(a) take such steps as are necessary to improve progress (including the use of additional 
resources); 

(b) promptly, and within the time directed by the Superintendent, submit a revised Program, 
identifying the steps taken or to be taken.  

The Principal shall not be liable upon any Claim in connection with the Contractor’s compliance 
with this clause.  
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9. STAKEHOLDER MANAGEMENT 

9.1 (Workshop and plan) The Contractor shall: 

(a) convene a workshop with the Principal, Superintendent, and the Contractor to identify 
all stakeholders on the project and to agree protocols for communications between 
stakeholders and the various parties of the Contract; 

(b) develop a stakeholder management plan based on the outcome of the workshop and 
the requirements of this clause; and 

(c) obtain and comply with the Superintendent’s Direction regarding the plan pursuant to 
subclause 8.3 of the General Conditions of Contract. 

9.2 (Notice to Superintendent) With respect to notification, the Contractor shall give the 
Superintendent a minimum of 15 business days’ written notice of changes in traffic movements 
or any Work impacting individual property owners or businesses. The notice shall be clearly 
titled ‘Notice of Changes in Traffic Movements’ or ‘Notice of Any Works Impacting Individual 
Property Owners or Businesses’ and contain the following information: 

(a) title of notice; 

(b) start and finish dates of Work; 

(c) purpose of communications; 

(d) type and length of interruption; 

(e) affected locations (chainages, streets, property accesses, etc); 

(f) whether the works subject to weather; 

(g) who is carrying out the works (i.e. contractor or subcontractor); and 

(h) Contractor details. 

9.3 (Notice to stakeholders) The Principal shall be responsible for undertaking public notification 
distributing through their normal channels. The Contractor shall be responsible for hand 
delivering written notices prepared by the Principal to individuals impacted and must do so not 
later than 5 Business Days prior to commencing the Works. The Contractor shall also send a 
copy of the written notice via registered post 5 Business Days prior to commencing The Works 
with a covering letter confirming the dates and times the written notice was hand delivered. 

9.4 (Sign board) The Contractor must provide a sign board comprising the following information, at 
the entrance to the Site or as required: 

(a) Contractor’s name; 

(b) Contractor’s postal address; and 

(c) Site supervisor’s name and 24-hour contact number. 

9.5 (Complaints) With respect to complaints, the Contractor shall: 

(a) maintain a record of any complaints received from any stakeholder or the public, 
including documentary evidence that complaints have been addressed and attended to, 
to the satisfaction of the Superintendent; and 

(b) discuss all complaints with the Superintendent promptly after being made aware of it 
and follow any directions of the Superintendent in relation to the complaint. 
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10. QUALITY MANAGEMENT SYSTEM 

10.1 (General) The Contractor must: 

(a) prior to commencing WUC at the Site, implement a quality management system which 
accords with the requirements of ISO 9001 or with any alternative standard approved 
by the Superintendent (acting reasonably); 

(b) provide a copy of the ISO9001 certification (or other documentary evidence suitable to 
the Superintendent, acting reasonably) of the Contractor’s system; 

(c) comply with, and ensure that all of the Contractor’s Personnel comply with the system; 

(d) appoint a suitably qualified quality management representative, who shall have such 
authority to effectively manage and control the implemented quality system. 

10.2 (Quality management plan) The Contractor’s quality management system must include a 
quality management plan which contains at least the following information: 

(a) a project organisation chart clearly showing the lines of authority, responsibility, and 
communication that will be in effect; 

(b) details of the qualifications and experience of all project management and supervision 
staff; 

(c) a lot plan; 

(d) details of project specific procedures, including those related to the following to the 
extent that they are applicable to WUC:  

(i) all shop drawing formation and coordination;  

(ii) management of all services subcontractor/trades;  

(iii) management of all services/operational commissioning; 

(e) applicable inspection and test plans; 

(f) a register of all proposed quality records; and 

(g) a copy of the NATA terms of registration for the Contractor’s compliance testing 
laboratory. 

The Contractor must obtain and comply with the Superintendent’s Direction regarding the plan 
pursuant to subclause 8.3 of the General Conditions of Contract. 

10.3 (Inspection and test plan) The Contractor must, as part of the Contractor’s quality 
management system, prepare and obtain the Superintendent’s Direction regarding an 
inspection and test plan. The inspection and test plan must, at a minimum, detail: 

(a) the items of Work to be inspected or tested; 

(b) the party who will carry out the inspection or test; 

(c) the stages at which Work is to be inspected and tested or the frequency of inspections 
and tests; 

(d) the testing procedures and methodologies; 

(e) acceptance criteria; 
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(f) non-conformance management and corrective processes; 

(g) Work which shall not be covered up or made inaccessible without the prior approval of 
the Superintendent; 

(h) witness points for Work for which a Superintendent’s Representative must be present; 

(i) hold points beyond which Work cannot proceed without approval of the Superintendent; 

(j) relevant standards; and  

(k) the records to be maintained by the Contractor. 

The Contractor must obtain and comply with the Superintendent’s Direction regarding the plan 
pursuant to subclause 8.3 of the General Conditions of Contract. 

10.4 (Reporting) The Contractor must provide the Superintendent with all documents and 
information: 

(a) reasonably requested to support or evidence the Contractor’s quality management 
system;  

(b) which are produced by the Contractor in compliance with the quality management 
system. 

10.5 (Inspections) The Principal and the Superintendent may carry out inspections of the Site at any 
time. During inspections, the Contractor shall provide the Principal and the Superintendent with 
all documents, access and assistance reasonably requested by either. The Contractor shall 
provide a sufficient and safe access for all inspections at the Site. Unless otherwise specified, 
the Contractor must give the Superintendent no less than 2 Business Days’ notice of its intention 
to commence each stage of the following Work: 

(a) Installation of underground services; 

(b) Completion of foundations for Splash Park and Pump Shed/Changing Rooms; 

(c) Commissioning of Splash Park. 

If the Contractor does not provide the required notification for an inspection, particularly in the 
event that an urgent after-hours inspection is required to ensure WUC is not delayed, the 
Superintendent may deduct the cost of the inspection as a Required Deduction pursuant to 
clause 37.2 of the General Conditions of Contract. 

11. REPORTS, MEETINGS AND RECORD KEEPING 

11.1 (Progress reports) The Contractor must: 

(a) keep the Principal fully informed of the progress and performance of WUC; 

(b) at the times stated in the Contract and when otherwise reasonably required by the 
Principal, meet and discuss the performance of the Contractor and/or any other matter 
concerning the Principal in connection with the Contract; and 

(c) comply with any recommendations or directions given by the Principal in relation to the 
performance of the Contractor’s obligations under the Contract (but such compliance 
will not release or discharge the Contractor from any liability or obligation under the 
Contract).   

11.2 (Meetings) The Contractor must, at the times reasonably required by the Principal, meet and 
discuss the performance of the Contractor and/or any other matter concerning the Principal in 
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connection with the Contract. The Contractor shall provide a sufficient and safe access for all 
meetings at the Site. 

11.3 (Record of compliance) The Superintendent may direct the Contractor to provide reasonable 
evidence of its compliance with the requirements of the Contract, within the time reasonably 
required by the Superintendent. The Superintendent and the Principal shall be entitled to rely 
on any failure by the Contractor to provide reasonable evidence of compliance, with a particular 
requirement of the Contract as prima facie evidence that the Contractor has not complied with 
that requirement.  

11.4 (Audit) The Principal may at any time up to the expiry of the last Defects Liability Period to 
expire (or where the Contract is earlier terminated, up to 12 months after the date on which the 
termination takes effect), on the giving of reasonable notice, audit the Contractor’s compliance 
with the Contract or any obligation under it. The Contractor shall facilitate the audit by:  

(a) allowing the auditors to undertake any inspections;  

(b) providing such assistance, information and access to the Site, systems and equipment 
and other cooperation; 

(c) providing  the auditor with copies of, and facilitating the copying by the auditor of, all the 
other records, information, and documentation required to be created under clause 11, 

as reasonably required by the auditor. If the audit reveals any non-compliance by the Contractor 
with its obligations under the Contract, then the costs reasonably and necessarily incurred by 
the Principal in conducting the audit shall be a debt due and payable by the Contractor. 
Otherwise, the Principal shall bear the cost of the audit. For clarity, the Contractor is not required 
to provide to the Principal under this clause, any documents to the extent that they contain 
material which is subject to legal professional privilege. 

11.5 (Photographic evidence) The Contractor must provide to the Superintendent a progressive 
photographic record of the progress of WUC at the following stages and as otherwise 
reasonably required by the Superintendent: 

Item Stages at which photographic record to be made 

(a)  On the giving of possession of the Site 

(b)  At the end of each calendar month prior to the month in which Practical Completion 
is achieved; and 

(c)  At Practical Completion.

Photographs shall be in high-definition digital format and shall be dated and labelled to describe 
the photograph’s content. 

11.6  (Dilapidation survey) The Contractor must, prior to the commencement of WUC, undertake a 
dilapidation survey including a photographic record clearly indicating the date and time of photos 
taken, of all areas identified as forming part of the Site and the following areas: 

(a) Adjacent structures and/or play equipment in the Lions Park area. 

(b) Adjacent concrete pathways in the Lions Park area; 

(c) Adjacent landscaping (including established trees, turfed areas, garden edging, 
irrigation equipment, etc.) in the Lions Park area;  
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The dilapidation survey shall be replicated prior to and as a requirement of Practical Completion. 
The purpose of this survey is to confirm the pre and post-construction condition of the Site. The 
dilapidation survey shall be completed by the Contractor in the company of the Superintendent.  

12. PAYMENT CLAIMS 

12.1 (Additional documentation) In addition to the requirements stated in the General Conditions 
of Contract, the Contractor must provide the following documentation with each claim for 
payment submitted under the Contract:

(a) Copies of Quality paperwork and survey results confirming quantities included in the 
claim.

13. PRINCIPAL SUPPLIED INFORMATION 

13.1 (Definitions) In this clause, Principal Supplied Information means: 

(a) the following information or documents: 

(i) Contamination Report; 

(ii) Asbestos Management Plan; 

(iii) Geotechnical Report;  

(iv) Location of Council underground services; and 

(v) Site Survey. 

(b) any other information relating to the Contract which either: 

(i) does not form part of the Contract but which is or has been provided or made 
available by or on behalf of the Principal to the Contractor; or  

(ii) does form part of the Contract, but which is expressly identified as Principal 
Supplied Information or otherwise as information on which the Contractor 
should not or must not rely, 

and includes information in any form and information which is made available before or after the 
Date Of Acceptance Of Tender. 

13.2 (No warranty or representation by Principal) The Principal gives no warranty and makes no 
representation that the Principal Supplied Information is accurate, adequate, or complete.  

13.3 (No reliance) The Contractor: 

(a) Acknowledges and agrees that the Contractor has not relied on the Principal Supplied 
Information in entering into the Contract; and 

(b) must not rely on the Principal Supplied Information unless and until the Contractor has 
independently verified the adequacy, accuracy, and completeness of that information. 

14. SAFETY 

14.1 (Relationship to General Conditions of Contract) The Contractor’s attention is drawn to 
clause 12A of the General Conditions of Contract.  Nothing in clause 14 shall be taken to limit 
or exclude any obligation or liability of the Contractor under the General Conditions of Contract 
or at law in relation to work, health and safety. 
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14.2 (Microbiological risks) The Contractor is advised that partially treated and untreated sewage 
contains micro-organisms such as bacteria, viruses, and parasites that can exist in large 
numbers. These micro-organisms may be harmful to health. The Contractor shall ensure that 
all microbiological risks are considered, and appropriate control measures identified within the 
Contractor’s work health and safety management plan, general risk assessment for WUC, and 
any specific task related work method statements. 

14.3 (Electrical Safety) The Contractor must: 

(a) comply with all provisions of the Electrical Safety Act 2002 (Qld) and all related 
Legislative Requirements; and 

(b) ensure that: 

(i) all electrical work conducted, including work performed by subcontractors, is 
fully documented and recorded on a 'Certificate of Electrical Safety'; 

(ii) all required 'AS3000 Test Results' are documented and recorded by the 
Contractor; and 

(c) provide: 

(i) certificates of testing and safety pursuant to the Electrical Safety Regulation 
2013 (Qld) for all electrical work carried out as part of WUC (whether by the 
Contractor or by subcontractors); and 

(ii) records of all test results in accordance with AS3000:2007 for all electrical 
installation works on property owned by the Principal. 

15. ENVIRONMENTAL PROTECTION 

15.1 (Environmental protection) The Contractor must, and must ensure that its Personnel, perform 
the Contractor’s obligations in accordance with: 

(a) best practice environmental management (as that term is defined in Section 21 of the 
Environmental Protection Act 1994 (Qld)); 

(b) the requirements of all other Legislative Requirements relating to the protection of the 
Environment; and 

(c) the Principal’s policies and procedures relating to the protection of the Environment.   

15.2 (Environmental Management Plan) The Contractor must, within the time required by clause 
7.2, prepare and provide to the Superintendent for review an environmental management plan 
(‘EMP’) for WUC, detailing how the Contractor will prevent or minimise the risk of harm to the 
environment in performing its obligations under the Contract. The Contractor must obtain and 
comply with the Superintendent’s Direction regarding the plan pursuant to subclause 8.3 of the 
General Conditions of Contract. The Contractor must comply, and ensure that all of the 
Contractor’s Personnel comply, with the EMP at all times until the expiration of the last Defects 
liability Period to expire. The EMP must: 

(a) comply with ISO14001; 

(b) cover all WUC to be undertaken at the Site; 

(c) describe the Contractor’s process and procedures for the management of the risk of 
harm to the environment in connection with WUC; 

(d) be consistent with relevant Australian Standards and Legislative Requirements;  
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(e) be a practical and achievable plan; 

(f) detail each environmental issue and impact which is to be addressed; 

(g) include all control measures which the Contractor shall undertake and any issues which 
the Contractor shall address during the construction process (including any required pre 
or post construction activity); 

(h) detail who is responsible for ensuring the control measures are undertaken, the 
verification of such actions, and the reporting process; 

(i) provide a trigger for undertaking an action, and where possible, timing of each action; 

(j) detail procedures for the monitoring of the EMP by the Contractor;  

(k) detail a procedure for recording any non-compliance with the EMP; and 

(l) detail a system for registration and action of environmental complaints. 

If the Contractor wishes to commence any WUC prior to obtaining the Superintendent’s 
Direction in relation to the complete EMP, sections of the EMP relevant to that WUC may be 
submitted at least 10 Business Days prior to the planned commencement of that WUC. A hold 
point shall occur and no WUC shall proceed until written acceptance of the complete EMP or a 
section of the EMP relevant to a particular construction operation is received from the 
Superintendent. 

15.3 (Erosion and sediment control plan) The Contractor must prepare and obtain the 
Superintendent’s Direction regarding an erosion and sedimentation control plan (‘ESCP’) 
pursuant to subclause 8.3 of the General Conditions of Contract. The ESCP must describe the 
Contractor’s process and procedures for the prevention or minimisation of harm caused by 
erosion and sediment in connection with WUC, including by control of overland flows, 
minimisation of flow path lengths, and the use of trapping devices to capture sediment. The 
Contractor must undertake the installation, inspection, repair, and maintenance of all 
environmental control measures required by the ESCP. The Contractor must inspect all 
environmental control measures at least: 

(a) once each week; 

(b) immediately after any major rainfall event; and 

(c) as otherwise directed by the Superintendent. 

15.4 (Protection of Fauna) The Contractor must: 

(a) use all reasonable endeavours to minimise disruption to any fauna at or in the vicinity 
of the Site; 

(b) ensure that each of the Contractor’s Personnel and every other person carrying out 
WUC at the Site: 

(i) is appropriately trained in relation to the protection of fauna prior to carrying out 
any part of WUC;  

(ii) aware of the potential for impacts on fauna and the need to minimise these 
impacts, 

prior to that person carrying out any WUC; and 
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(c) use all reasonable endeavours to ensure that each of the Contractor’s Personnel and 
every other person carrying out WUC at the Site minimises disruption to any fauna in 
the vicinity of the Site; and 

(d) at the Contractor’s expense, comply with any Directions issued by the Superintendent 
to address any excessive or avoidable adverse impact on fauna at or in the vicinity of 
the Site.   

15.5 (Protection of Flora) The Contractor must: 

(a) use all reasonable endeavours to minimise disruption to any flora at or in the vicinity of 
the Site; 

(b) ensure that each of the Contractor’s Personnel and every other person carrying out 
WUC at the Site is appropriately trained in relation to the protection of flora prior to that 
person carrying out any part of WUC;  

(c) use all reasonable endeavours to ensure that that each of the Contractor’s Personnel 
and every other person carrying out WUC at the Site minimises disruption to existing 
flora at or in the vicinity of the Site; 

(d) make good any damage to flora caused by the Contractor or its Personnel, other than 
damage which is the unavoidable consequence of carrying out WUC; and 

(e) at the Contractor’s expense, comply with any Directions issued by the Superintendent 
to address any excessive or avoidable adverse impact on flora at or in the vicinity of the 
Site.   

16. WASTE MANAGEMENT 

16.1 (Definitions) In this clause ‘Levyable Waste Disposal Site”, “Levyable Waste”, “Waste”, “Waste 
Disposal Site” and “Waste Levy” have the meanings given to those terms in the Waste 
Reduction and Recycling Act 2011 (Qld). 

16.2 (Contractor’s obligation) The Contractor must: 

(a) ensure that all Waste from the Site is placed in appropriate containers and removed 
from the Site to a legal Waste Disposal Site in accordance with the Waste Reduction 
and Recycling Act 2011 (Qld) and any other applicable Legislative Requirements; 

(b) otherwise, ensure that all Waste arising from WUC is disposed of in accordance with 
the requirements of the Waste Reduction and Recycling Act 2011 (Qld) and any other
applicable Legislative Requirements relating to the disposal of Waste; and 

(c) pay all royalties, levies, fees, charges, costs, expenses, taxes, or duties in connection 
with the disposal of Waste. 

16.3 (Energy Use) The Contractor shall ensure that the use of energy for WUC is minimised by 
undertaking regular maintenance of all machinery to ensure energy efficiency and by utilising 
minimum sized machinery to undertake tasks.  

17. BIOSECURITY MANAGEMENT 

17.1 (Definitions) In this clause: 

(a) a Biosecurity Risk is the risk that exists when dealing with:  

(i) any pest, disease, or contaminant (including plants, seeds, spores, eggs, 
vertebrate, and invertebrate pest); or 
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(ii) something that could carry a pest, disease or contaminant (e.g., animals, plants, 
soil, equipment and water—known as ‘carriers’). 

(b) a Potential Biosecurity Risk is a Biosecurity Risk that does not currently occur at the 
Site, but which has the capacity to occur at the Site. It may be present but not visible or 
may be introduced during WUC. It includes risks associated with carriers and the 
movement and sourcing of materials, vehicles, and machinery; and the disturbance, 
import, or export of soils;  

(c) a Known Biosecurity Risk is a Biosecurity Risk that is currently recorded within the 
footprint or proximity of the Site which is: 

(i) identified within biosecurity plans or programs active for the area;  

(ii) identified during WUC; or  

(iii) otherwise identified by the Principal; 

(d) BRMP means a Biosecurity Risk management plan; 

(e) General Biosecurity Obligation has the meaning given to that term in the Biosecurity 
Act 2014 (Qld). 

17.2 (Compliance with Legislative Requirements) The Contractor must comply with its General 
Biosecurity Obligation under the Biosecurity Act 2014 (Qld). 

17.3 (Biosecurity Risk management plan) The Contractor must prepare and obtain the 
Superintendent’s Direction regarding a BRMP pursuant to subclause 8.3 of the General 
Conditions of Contract. The BRMP must: 

(a) describe the processes and procedures for the management of Biosecurity Risks in 
connection with WUC;  

(b) outline reasonable and practical steps to address Biosecurity Risks;  

(c) describe how the Contractor will meet its General Biosecurity Obligation;  

(d) address both Potential Biosecurity Risks and Known Biosecurity Risks. 

The Contractor must comply with and ensure that all of the Contractor’s Personnel comply with 
the BRMP.  

17.4 (Training) The Contractor must ensure that each of the Contractor’s Personnel and every other 
person carrying out WUC at the Site is appropriately trained to be aware of Biosecurity Risks 
prior to that person carrying out any part of WUC. If at any time during WUC a breach of the 
BRMP or a significant Biosecurity Risk is identified, then the Contractor must immediately 
contact the Superintendent for Direction. 

18. ASBESTOS 

18.1 (General) The removal, transportation, and disposal of asbestos products must be undertaken 
in accordance with: 

(a) all Legislative Requirements;

(b) relevant standards and codes of practice including “How to Safely Remove Asbestos 
2021” as amended or replaced from time to time; and  

(c) to the extent not inconsistent with paragraphs (a) and (b), any management plan 
prepared under the Contract. 
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18.2 (Work to be done by certified removalist) Such Work must be undertaken by a certified 
asbestos removalist. 

18.3 (Monitoring) The Contractor must arrange for daily air monitoring and reporting during the 
asbestos removal process by an independent air monitoring consultant/hygienist. 

18.4 (Certification) At the completion of the asbestos removal process, the Contractor must provide 
certification that all asbestos has been safely removed from the Site and disposed of in 
accordance with this clause. 

19. CULTURAL HERITAGE  

19.1 (Compliance) Without limiting any other obligation of the Contractor under the Contract or any 
law, the Contractor's attention is drawn to, and the Contractor must comply, and must use all 
reasonable endeavours to ensure that its Personnel comply with the requirements of, the 
Aboriginal Cultural Heritage Act 2003 (Qld), Torres Strait Islander Cultural Heritage Act 2003
(Qld) and the Aboriginal and Torres Strait Islander Heritage Protection Act 1984 (Cth). 

20. TRAFFIC MANAGEMENT 

20.1 (General) The Contractor: 

(a) is responsible for the safety of all pedestrians and vehicular traffic at, or adjacent to the 
Site, or in any way affected by the execution of WUC;  

(b) must provide all necessary lights, barriers, notices and signs, and other traffic control 
devices required for the safe and appropriate management of traffic. 

(c) must comply with and ensure that all traffic control devices conform to: 

(i) the current Manual of Uniform Traffic Control Devices published by the 
Department of Transport and Main Roads;  

(ii) Queensland Guide to Temporary Traffic Management; 

(iii) AS1742 Manual of Uniform Traffic Control Devices; 

(iv) Austroads Australian Guide to Temporary Traffic Management; 

(v) Queensland Guide to Road Safety; 

(vi) Guideline – Traffic Management at Works on Roads, 

as amended or replaced from time to time. In the event of any inconsistency, ambiguity, 
discrepancy, or conflict between any requirement or standard in the documents listed above, 
the Contractor shall comply with the more onerous requirement or higher standard unless 
otherwise directed by the Superintendent. 

20.2 (No obstruction) The Contractor must: 

(a) provide for the continuous operation of normal traffic along all roads, and pedestrian 
and vehicular access to properties included in the Contract or intersected by WUC;  

(b) where necessary, provide side-tracks which must be appropriately constructed, 
signposted, lit, and maintained; and 

(c) use all reasonable endeavours to avoid obstructing any side road, branch track, drain, 
or watercourse and to the extent that such obstructions cannot be avoided, remove such 
obstructions as soon as possible. 



General Specification 

Page 23 

21. LABOUR HIRE  

The Contractor must not provide or utilise any labour for any WUC, unless the provider of that 
labour hire is registered under the Labour Hire Licensing Act 2017 (Qld). 

22. NON-CONFORMING BUILDING PRODUCTS  

22.1 (Definitions) In this clause, the terms ‘person in the chain of responsibility’, ‘building 
product’, ‘Minister’, ‘non-conforming building product’ and ‘required information’ each 
have the respective meanings given to those terms in the Queensland Building and Construction 
Commission Act 1991 (Qld) (‘QBCC Act’). 

22.2 (General) The Contractor: 

(a) acknowledges that, to the extent that the Contractor is a person in the chain of 
responsibility, it has obligations under Part 6AA of the QBCC Act in relation to non-
conforming building products; 

(b) warrants and represents that no building products incorporated into The Works are non-
conforming building products, or the subject of a warning statement issued by the 
Minister; 

(c) must ensure that it, and its subcontractors, suppliers, and consultants provide all 
required information for a building product incorporated into The Works to the Principal 
upon installation of the building product into The Works; and 

(d) must provide all required information and any other information relevant to a building 
product to the Principal within the timeframes requested by the Principal. 

22.3 (Failure to comply) If the Contractor installs, or incorporates into The Works, a building product 
without the required information, the Principal will be entitled to do either of the following in its 
sole and absolute discretion: 

(a) request the required information from the Contractor, in which case the Contractor will 
provide the required information as soon as reasonably practicable, or 

(b) direct the Contractor to remove the building product from The Works and replace with 
a building product that is not non-conforming pursuant to subclause 29.3 of the General 
Conditions of Contract or clause 35 of the General Conditions of Contract. 

22.4 (Requirement of Practical Completion) The Contractor shall, as a requirement of practical 
completion, provide to the Principal a signed statutory declaration confirming that all required 
information has been obtained and provided to the Principal, and that no non-conforming 
building products have been installed or incorporated into The Works. 

22.5 (Indemnity) Without limiting clause 11A.6 of the General Conditions of Contract, the Contractor 
shall indemnify and keep indemnified the Principal against any Claim which may be brought 
against the Principal, and any cost, expense, fine, penalty, damages or loss which may be 
imposed upon, suffered, or incurred by the Principal to the extent caused or contributed to any 
breach of the Contractor’s obligations under this clause 22, or by any failure of the Contractor 
to comply with its obligations under the QBCC Act in relation to building products. 

23. AS CONSTRUCTED DRAWINGS 

23.1 (Requirements for as constructed drawings) Unless the Superintendent otherwise directs, 
as constructed drawings must: 

(a) comply with AS 1100.101-1992: Technical Drawing – General as amended or replaced 
from time to time; 
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(b) clearly detail the finished line, level, arrangements, layouts, and the like of The Works 
as completed, including the pickup of any existing in-ground services encountered in 
the execution of WUC; 

(c) be prepared utilising the latest issued version of the construction drawings and must be 
prepared using AutoCAD format, or an alternative software package/format approved 
by the Superintendent; and 

(d) must be clearly identified as ‘as constructed drawings’, be appropriately titled, and must 
be dated and signed by the Contractor. 

23.2 (Final as constructed drawings) The Contractor must give to the Superintendent, as a 
requirement of Practical Completion, as constructed drawings of The Works as follows: 

(a) 3 complete copies of as constructed drawings in A3 hardcopy format; 

(b) 1 complete electronic copy of as constructed drawings in PDF; and  

(c) 1 complete copy in the electronic format in which the drawings were created (native 
format Council’s preference is 12D format). 

24. OPERATION AND MAINTENANCE MANUALS 

24.1 (Requirements for operation and maintenance manuals) Unless the Superintendent 
otherwise directs, the operation and maintenance manuals must include: 

(a) Contractor’s name, address, facsimile number, telephone number and email address;  

(b) maintenance schedule (in tabular form); 

(c) technical description of the equipment supplied, with diagrams and illustrations where 
appropriate; 

(d) detailed description of each item of maintenance; 

(e) detailed description of each item of operation; 

(f) procedures for dismantling and reassembling; 

(g) details and descriptions of maintenance and operations, equipment and tools, with 
instructions for their use; 

(h) supplier/material quality certificates for each product; 

(i) supplier/material specification and data sheets for each product; 

(j) Material Safety Data Sheets (MSDS) for all products directly or indirectly involved in all 
aspects of operation and maintenance of the works; and 

(k) complete spares list. 

24.2 (Final operation and maintenance manuals) The Contractor must give to the Superintendent, 
as a requirement of Practical Completion, 1 complete electronic copy in PDF of the operation 
and maintenance manuals for The Works. 

25. PRACTICAL COMPLETION 

25.1 (Requirements of achieving practical completion) The Contractor acknowledges that the 
Contract may elsewhere include additional obligations which must be satisfied as a requirement 
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of Practical Completion.  In addition to any such obligations, the Contract must, as a requirement 
of Practical Completion: 

(a) satisfy all requirements of the Contract in relation to commissioning and operator 
training;  

(b) provide to the Superintendent one (1) bound and one (1) PDF copy of an end-of-job 
report which shall contain the following as a minimum: 

(i) material test results; 

(ii) as constructed drawings which comply with clause 23; 

(iii) completed warranties for all fittings and fixtures including major supply 
information; 

(iv) operations & maintenance manuals; 

(v) building surveyor inspection certificates where applicable; 

(vi) plumbing inspection certificates; 

(vii) electrical inspection certificates; and 

(viii) final inspection certificates from an approved registered certifier; 
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Not Applicable
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Not Applicable
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Lot 10 B74477 
308 Gladstone Road 
Biloela QLD 4715 

Refer to Appendix A of the Technical Specifications for the Locality Map 


