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GENERAL SPECIFICATION (STANDARD RISK)

PRELIMINARIES

Order of Precedence
The Specification comprises the following:

(@) This General Specification;
(b) Technical Specification (Appendix D); and
(c) QRA Treatment Guide Nov 2021

If there is any ambiguity, inconsistency, conflict or discrepancy in or between any document comprising the
Specification, then that ambiguity, inconsistency, conflict or discrepancy shall be resolved by giving precedence to the
document which places the highest or more onerous requirement on the Contractor. If that does not resolve the issue,
then the documents comprising the Specification shall take precedence in the order set out in this clause 0, with the
document listed as number O(a) being the highest in the order. In the event of an ambiguity, inconsistency, conflict or
discrepancy within a document, the higher or more stringent requirement will apply.

To the extent that they are incorporated (whether physically or by reference) into the Technical Specification, in the
event of any ambiguity, inconsistency, conflict or discrepancy between any of the following documents, they will take
precedence in the order shown below with the document in clause 1 being the highest in the order.

Project specific drawings;
Project specific specifications;
FNQROC Development Manual;
WSAA Standard Specification;
Relevant Australian Standards;

ogrwNPE

Without limiting any other obligation of the Contractor or right of the Principal, where the Principal’s project
requirements includes any drawings, specifications or other information, samples, models, patterns and the like
provided by the Contractor (“Contractor’s design documents”) then the Contractor warrants and represents that the
Contractor’s design documents accord with the balance of the Principal’s project requirements.

Definition of Terms

Terms used in the Specification and which are defined in the General Conditions of Contract (whether italicised or not)
have the meanings assigned to them in the General Conditions of Contract unless the context otherwise requires.

Otherwise, the following terms have the meanings assigned below (unless the context otherwise requires):

(a) Architect, Engineer, Project Manager or any other term with similar meaning within the Specification or any
other specified document mean the Superintendent;

(b) Approvals means certificates, licences, accreditations, clearances, authorisations, consents, permits,
approvals, determinations and permissions from any Authority and any related fees and charges;

(c) Authority means any Federal, State, or local government authority, administrative or judicial body or tribunal,

department, commission, agency, government owned corporation, statutory body or instrumentality or any
other person having jurisdiction in connection with the Works or the carrying out and completion of WUC;

(d) Builder and any other term with similar meaning within the Specification mean the Contractor;

(e) General Conditions of Contract means the general conditions of contract referred to in the Formal Instrument
of Agreement to which this General Specification is attached;

) Principal, Proprietor, Owner any other term with a similar meaning within the Specification, mean the Principal;

8) Statutory Notice means any infringement notice, prohibition notice, improvement notice or non-disturbance

notice issued by an Authority pursuant to the WHS Act and any electrical safety protection notice or unsafe
equipment notice issued by an Authority pursuant to the Electrical Safety Act 2002 (Qld).

Works Generally

WUC includes any labour, material, plant and/or services required to fully complete the design intent of the Works. All
fees, charges, costs and expenses necessary for the successful completion of the Works shall be deemed included in
the contract sum. Any matters of construction and workmanship which are obviously intended, but which may not be
referred to in the Specification or drawings and which are usually to be found in sound construction practice and are
essential to WUC, are deemed to be included in the Contract.

The Works include but are not limited to:
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Tax (Goods and Services)

The contract sum shall include GST. All claims made pursuant to the Contract shall clearly identify the total amount of
the claim and the amount of GST included in the total.

Site Visit
The Contractor is deemed to have:

visited the site during the tender period to ascertain local conditions and the extent of WUC. No claims for extra
payments will be considered on grounds of lack of knowledge of the actual site, the scope of Works or of the conditions
under which WUC is to be carried out; and

familiarised itself with all relevant factors including, the availability of temporary access, temporary lighting and power,
telephone services, water supply, waste disposal facilities, labour supply, weather conditions and made allowance in
the contract sum for provision of any services required to enable WUC to be performed.

Nothing in this clause is intended to limit the Contractor’s entitlement under clause 25 of the General Conditions of
Contract.

Site of Works

The sites are located within the North East district of the Shire refer to Appendix B for project location details. Refer to
Appendix B - Locality Map.

The extent of the site is shown on Appendix B - Locality Map. The on-site area set aside for the storage of materials
for this project is to be finalised through liaison with the Superintendent.

Pre-Start Meeting

Prior to commencement of any WUC at the site, a pre-start meeting shall be organised by the Contractor and/or by the
Superintendent. The pre-start meeting is to be attended by the Superintendent, Contractor and any relevant
consultants.

Requirements for possession of the Site

The Contractor’s attention is drawn to clause 24.1 of the General Conditions of Contract. The following documentation
and information must be provided to the Superintendent at least 5 business days prior to the pre-start meeting referred
to in clause O and as a requirement of the Principal giving possession of the site:

(@)  work health and safety documentation directed to be provided pursuant to clause O of this General Specification;
(b) traffic management plan pursuant to clause O of this General Specification;

(c) environmental management plan pursuant to clause O of this General Specification;

(d)  evidence of insurance as required by clause 19.1 of the General Conditions of Contract; and

(e)  updated program which complies with clause 0;

Program

The program to be provided under clause 32 of the General Conditions of Contract shall detail the Contract milestone
dates, the commencement and completion dates of each trade and/or sub-contract work activity, procurement
activities and supply contract activity, with activities linked in a logical progression through a ‘critical path’ and identify
any float based on a continuous cycle of WUC. The Contractor must allow, and is deemed to have allowed, in the
program for:

(@) the time permitted under the General Conditions of Contract for the Superintendent or the Principal to review
documents for which the Contract requires the Contractor to obtain the Superintendent’s direction about such
documents;

(b) other timeframes under the Contract within which the Superintendent and the Principal are permitted to act.

The program shall be prepared utilising native format Microsoft ‘Project 2010’ software, or alternative software as
approved in writing by the Superintendent, and shall be submitted in hard copy, in a page size not less than A3 such
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as to be legible, together with electronic format copies (in both PDF format and native Microsoft “Project 2010 file
format).

The following information is to be taken into account when preparing the program.

Constraints to Program

The Contractor is required to carry out all WUC in a manner that minimises the impact of construction on residents, on
the community and the environment in general.

The approval of the program by the Superintendent, or any amendments thereof will not relieve the Contractor of any
of its obligations under the Contract, including the obligation to not, without reasonable cause, depart from an earlier
program.

If, in the opinion of the Superintendent, the Contractor falls behind the approved program, the Contractor shall take
such steps as considered necessary to improve progress. The Contractor shall submit a revised program in an approved
form, indicating the manner in which WUC shall be completed including, as necessary, what additional resources are
to be utilised within the specified time. All updated versions of the program shall be submitted in hard copy (PDF) and
native Microsoft “Project 2010” file format. No additional cost shall be incurred by the Principal due to such measures.

Failure of the Contractor to comply with the requirements of this clause and to improve progress to comply with the
current approved program shall constitute a substantial breach of the Contract pursuant to clause 39 of the General
Conditions of Contract.

Cash Flow Projection

The Contractor must also provide an updated cash flow projection schedule for the balance of the whole of WUC at end
of each month, AFTER the Contractor’s progress claim has been endorsed for that month, providing details on revised
cash flow projection based on approved progress claims and total cost to date.

The updated cash flow projection shall be submitted within 3 days of submitting the tax invoice or the approved progress
claim.

Site Establishment, Services and Security

The Contractor shall ensure that all plant, equipment, materials, temporary workshops, stores and offices are kept
within the confines of the site at locations approved by the Superintendent. The cost to provide the Contractor's
temporary power, water and any other services required to execute WUC shall be borne by the Contractor.

The Contractor shall be afforded access to the Principal’s ablution facilities (if available).

The Contractor shall provide adequate first aid facilities appropriate to the size and composition of his/her staff and
labour force and the nature of WUC.

Any temporary buildings with their contents are to be maintained in a clean and orderly condition and in a constant
state of repair.

The Contractor must use its best endeavours to prevent any unauthorised entry to the site. The Contractor will assume
responsibility for any losses occurring from the site.

The Contractor shall be responsible for delivery of all materials used in WUC (including any materials and/or
deliverables used by subcontractors) (‘deliverables'), providing space for the storage of all deliverables, handling the
deliverables and for checking that the deliverables comply with the requirements of the Contract.

The Contractor must appropriately store and secure any poisonous, flammable or injurious substances for the duration
of WUC, against access or injury to any persons or which may potentially damage WUC.

The Contractor must provide all necessary fully charged fire extinguishers in accessible locations at the site as are
necessary for the care and safety of WUC to the satisfaction of the Superintendent and the Queensland Fire and
Emergency Services or other relevant Authority.

The Contractor must supply, install, maintain, repair and remove security fencing to limits of site. The security fencing
shall clearly delineate the extents of the site to the public.

Set Out

The Contractor shall be responsible for setting out the Works from the information shown on the drawings. The
Contractor must check all dimensions on site before proceeding with WUC. The Contractor shall notify the
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Superintendent of any omissions or discrepancies within the drawings or specification. Where the Contractor has
commenced Works on any component of the Works, the Contractor shall be deemed to have reviewed all dimensions
and have accepted responsibility for any errors.

Where necessary, the Contractor shall carry out surveys to locate/reinstate any boundary pegs required for setting out.
On completion of construction of a part of the Works, the Contractor shall reinstate any permanent survey marks and
boundary pegs that may have been disturbed by its work. Subject to subclause 26.3 of the General Conditions, the cost
of all necessary surveys shall be included in the contract sum.

Public Utilities

Where overhead public utility lines and surface drainage works and/or underground pipes, conduits, or cables exist in
the vicinity of the Works, the Contractor shall take all necessary precautions to protect such facilities from damage and,
in the case of any damage occurring to such facilities, the matter shall be immediately reported to the department or
company concerned and the Superintendent. The cost of the necessary repairs or renewals shall be borne entirely by
the Contractor.

If it is found to be necessary to alter the location or level of any existing mains or services to conform with the
requirements of the Contract then the Contractor shall notify the Superintendent immediately.

Should relocation of existing services be specified or directed by the Superintendent, the Contractor shall arrange for
the work to be carried out by the appropriate Authority.

Contractor’s Superintendence

The Contractor shall provide all necessary superintendence during the carrying out of WUC and as long thereafter as
the Superintendent may consider necessary for the proper fulfilment of the Contractor’s obligations under the Contract.

A competent Site Manager and Site Foreman, whose appointment shall be approved by the Superintendent, shall be
employed by the Contractor for management on site. The Site Manager shall be the Contractor’s representative under
clause 22 of the General Conditions of Contract.

Responsibility

No approval or acceptance by the Principal or the Superintendent, nor any representative of either, shall in any way
relieve the Contractor of any obligation under the Contract including the Contractor’s responsibility for the satisfactory
completion of WUC.

Requests for information and review

The Principal or Superintendent shall not be bound by any verbal advice given or information furnished by any officer
of the Principal or Superintendent in respect of the Contract, but shall be bound only by written advice, or information
furnished by the Superintendent.

The Contractor must not accept instructions from any person other than the Superintendent and/or the
Superintendent’s Representative.

The Superintendent will endeavor to provide a response and/or direction in relation to a written request for information
from the Contractor within 5 business days of receipt of such information. The response time will be dependent on the
complex nature and or quantity of clarifications per information request submitted. The Contractor is encouraged to
make recommendations and or suggestions for the Superintendent’s consideration when submitting such requests.

The Contractor is deemed to have allowed for the time permitted by subclause 8.3 of the General Conditions for
examination of workshop drawings in its program. The Contractor must review and incorporate any comments received
from the Principal or the Principal’s nominated personnel in relation to the workshop drawings. Unless otherwise
directed the Contractor is not required to (and must not) resubmit revised workshop drawings to the Principal or its
personnel.

The Contractor acknowledges and agrees that its obligations and liabilities in connection with the Contract are not
affected by any:

(@) receipt or review of, or comment or direction on, a document submitted by the Contractor;

(b)  failure by the Principal or Superintendent to review, comment on or give a direction on any document submitted
by the Contractor; or

(c) failure by the Superintendent to give its approval pursuant to clause 8.3.
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Before relying on the receipt, review or comment by the Superintendent or Principal or complying with a direction in
relation to a document, the Contractor must notify the Superintendent in writing if doing so will affect a warranty,
representation or obligation of the Contractor under the Contract.

Inspections and Site Meetings

The Principal or the Superintendent may carry out inspections of the site at any time. If any non-conformance on the
site is detected, the Contractor shall immediately rectify the non-conformance.

During inspections, the Contractor shall provide the Principal or the Superintendent with all documents, access and
assistance necessary for its completion.

Further meetings will be conducted as directed by the Superintendent and these meetings will be documented by the
Contractor.

The Contractor shall provide a sufficient and safe access for all inspections and site meetings.

Quality Assurance

The Contractor shall implement a quality management system under the Contract in accordance with the requirements
of ISO 9001, or as otherwise approved by the Superintendent.

The Contractor shall appoint a suitably qualified quality assurance representative ('QAR'), who shall have such authority
to effectively manage and control the implemented quality system.

Within 5 business days of the date of acceptance of tender, the Contractor shall submit to the Superintendent a copy
of the following documents:

(@) Quality System Certification to ISO9001, or to any alternative standard approved by the Superintendent; and
(b) A controlled copy of the project quality plan.

The project quality plan shall as a minimum contain the following information:

(a) A project organisation chart clearly showing the lines of authority responsibility and communication that will be
in effect;

(b) Details of the qualifications and experience of all project management and supervision staff;

(c) A Lot Plan;

(d) Details of project specific procedures including those related to the following to the extent that they are

applicable to WUC:

(i) all shop drawing formation and coordination;

(i) management of all services subcontractor / trades;

(iii)  management of all services / operational commissioning;

(e) Applicable inspection and test plans;
) A register of all proposed quality records; and
(8) A copy of the NATA terms of registration for the Contractor’s compliance testing laboratory.

The Contractor is to comply with its implemented quality assurance standards and procedures. The Superintendent
may at any time undertake an audit of project records, or the Contractor's internal quality records during the execution
of WUC, to confirm that work has been completed in accordance with the Contractor's documented quality assurance
systems. The Contractor shall provide all records and information as and when requested by the Superintendent.

Publicity
Further to sub-clauses 8.5 and 8.6 of the General Conditions of Contract:

(@) WUC and the Contract are a confidential matter between the Principal and the Contractor; and
(b) no signage is to be placed on the site or site perimeter apart from safety sighage without the express
permission of the Superintendent.

Photographic Record of Works

The Contractor shall provide to the Superintendent a progressive photographic record of the progress of WUC. The
record shall provide a general overview of the state of WUC at a particular time, and shall comprise not less than six
photographs of job status at the following stages of the project:

(a) on the giving of possession of site;
(b) at the end of each calendar month prior to the month in which practical completion is achieved; and
(c) at practical completion.
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Photographs shall be in digital format and shall be duly dated and labelled to describe the photograph's content.

The photographic record is to include before, during and after photos that are compliant with the Queensland
Reconstruction Authority (QRA) requirements including metadata details. A QRA preferred requirement is that
completion photos are to match the before photos as close as possible. All photos are to be named in a manner/
convention to the satisfaction of the Superintendent.

Legislative Requirements

The Contractor shall provide evidence of its compliance with clause 11 of the General Conditions of Contract to the
Superintendent on request by the Superintendent.

The Contractor shall be responsible for connection of all services including water, sewerage, drainage, electricity and
communications and obtaining all relevant permits and approvals for connection.

Approvals and other law

The Contractor must identify and notify the Principal of all Approvals which are necessary for the proper performance
of WUC (other than Approvals which the Principal has advised the Contractor it has already obtained). The Contractor
must obtain and maintain all such Approvals until the end of the last defects liability period to expire. The cost of
obtaining and maintaining all such Approvals shall be borne by the Contractor.

The Contractor must and must ensure that its personnel comply with all Approvals and other law which are in anyway
applicable to WUC, including, unless the Contract expressly provides otherwise, by paying all fees, royalties, levies,
charges, costs, expenses, taxes or duties.

The Principal gives no warranty and makes no representation that:

(@) it will be able to obtain, or obtain within any particular time; or

(b) where the Principal is the relevant Authority, that it will grant, any Approval required for the Contractor to perform
WUC.

Nothing in the Contract shall be taken to fetter the power, rights or authority of the Principal as the sublessor under the

Land Act 1994 (QId) or an Authority under the Local Government Act 2009 (Qld), the Local Government Regulation

2012 (Qld) or any other law.

Licensing and Certificates

The Contractor shall ensure that all personnel working on this project have the necessary licences and professional
qualifications in place to operate all plant and equipment in the environment proposed and any specialist work that
may be required.

Labour Hire

The Contractor must not provide any labour hire to the Principal unless it is appropriately registered under the Labour
Hire Licensing Act 2017 (Qld). The Contractor must not engage any supplier, or permit any person to, provide labour
hire unless that person is registered under the Labour Hire Licensing Act 2017 (QId).

Particular Iltems in Price Schedule

Further to Clause 3 of the General Conditions of Contract where an item is identified in the price schedule as:
(@) a provisional quantity (PQ);

(b) a provisional item;
(c) if ordered,;

(d) as directed;

(e) optional; or

() a prime cost item,

by a reference to a similar term (other than provisional sum), the relevant sum(s) included in the price schedule shall
in themselves not be payable, but if the Superintendent directs that item of work to be supplied or carried out, the
Contractor shall be entitled to payment for the item as follows:

(i) where there is a rate for the item in the price schedule, the Contractor shall be entitled to payment for
the item at the rate provided in the price schedule for the measured quantity of the item so supplied
or carried out; or

(i) where there is a lump sum for the item in the price schedule, the Contractor shall be entitled to
payment of that lump sum.
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Where a prime cost item is directed to be carried out by the Superintendent, the costs for labour, installation and for
all other costs required to incorporate the goods into the Works shall be deemed to have been included in the price
schedule generally, and the rate stated in the price schedule shall be taken to be for the supply only of the item.

A direction to carry out or supply such an item or the absence of a direction to carry out or supply such an item shall be
deemed to be within the general scope of the Contract.

Confidentiality

The following documents are confidential, and must not be disclosed by the Contractor to any third party, other than as
required by law, for the purpose of complying with the Contractor's obligations under the Contract, obtaining legal,
accounting or other professional advice or complying with its internal corporate governance requirements:

(a) Appendix C - DRFA Program Wowan Area T24/25.29 - Pricing Schedule and Scope of Works

The Contractor must, and must ensure that its employees, agents and approved subcontractors, keep confidential the
above documents and any other information obtained in the course of performing the Contract which is, of its nature,
confidential.

However, the Contractor may disclose any information:

(@) which it is legally required or entitled to disclose; or
(b) to its legal and accounting advisers for the purposes of obtaining advice in relation to the Contract or any
matter arising from the Contract.

Removal of personnel

The Superintendent may direct the Contractor to have removed, within a stated time, from the site or from any activity
of WUC, any person engaged on WUC who, in the Superintendent’s opinion, is incompetent, negligent, guilty of
misconduct or has engaged in any improper conduct. The Contractor must promptly arrange a replacement approved
by the Superintendent (with such approval not to be unreasonably withheld or delayed) to assume the role of that
person.
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WORK HEALTH AND SAFETY

Definitions

In this clause 2.1:
(@) the words “construction work”, “person with management and control”, 'workplace' and “notifiable incident”
have the meanings assigned to them by the WHS Act and WHS Regulation;

(b) “Regulator” means the State regulator;

(c) "WHS" means work, health and safety.

(d) “WHS Act” means the Work Health and Safety Act 2011 (Qld) as amended or replaced from time to time;’

(d) “WHS Regulation” means the Work Health and Safety Regulation 2011 (QIld) as amended or replaced from

time to time.

Relationship of obligations

The obligations in this Clause O are in addition to, and not in substitution for any other obligation of the Contractor:
(@) under the WHS Act and WHS Regulation; or
(b) elsewhere in this Contract or at law relating to WHS.

Nothing in this Clause O is intended to reduce or limit such other obligations and none of those other obligations shall
be taken to reduce or limit the Contractor’s obligations under this Cause O.

Principal’s Obligations

The Principal must:

(@) as soon as reasonably possible, give the Contractor any information the Principal has in relation to hazards
and risks at or in the vicinity of the site and any other workplace where any work is to be carried out;

(b) provide the Contractor with copies of any construction drawings and specifications created for the Principal by
its designer of any WUC; and

(c) consult, cooperate and coordinate with the Contractor in relation to the safety in design register, any health or

safety matters arising out of or in connection with WUC or the Contract.
Contractor’s Primary Obligations

The Contractor must comply with all legislative requirements (including the WHS Act and the WHS Regulation) and
Codes of Practices relating to WHS that are in any way applicable to this Contract.

The Contractor must itself, and must ensure that its personnel engaged in performing WUC:

(@) at all times identify and take all reasonably practicable steps to ensure health and safety of all persons who
may be affected by WUC; and
(b) discharge its duties and comply with all relevant duties, obligations, standards and requirements under the

WHS Act and WHS Regulation which may be or become applicable in relation to or in connection with the
Contract or WUC including any direction relating to WHS issued by the Regulator or any other Authority .

(c) consult with and co-operate with the Superintendent in relation to matters of safety that the Superintendent
considers the Contractor cannot resolve to the standard imposed by the WHS Act and the WHS Regulation and
to cooperate and coordinate with the Superintendent to ensure any issues are resolved to that standard

The Contractor agrees, acknowledges and accepts that from the date of acceptance of tender until the earliest of:

(@) 5pm on the date of practical completion;
(b) 5pm on the date on which the Contract is terminated by either party to the Contract; or
(c) the time at which the appointment is revoked in writing by the Superintendent,

and at all other times at which the Contractor carries out any WUC at the site in connection with the Contract (including
for the duration of any defect rectification work required to be performed by the Contractor), the Contractor is, as
between the parties:

(i) appointed by the Principal to be, and is, the principal contractor as defined in the WHS Regulation;

(i) responsible for discharging its duties as a person conducting a business or undertaking and the
additional duties of a principal contractor in accordance with the WHS Act and WHS Regulation;

(i) authorised and required to have management and control of the site and any other workplace at which

WUC is carried out and to discharge the duties of the principal contractor under the WHS Regulation.
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Incident Notification

The Contractor must promptly (and no more than 12 hours after the occurrence) notify the Principal and the
Superintendent of any accident, injury, property or environmental damage, which occurs during the carrying out of WUC.

The Contractor is required to report any notifiable incidents to the Regulator within the specified time frame as per the
WHS Act and Regulation.

All lost time incidents are to be immediately notified to the Principal and the Superintendent. The Contractor must
within three (3) business days of any such incident provide a report giving complete details of the incident, including
results of the investigations into the causes, and any recommendations or strategies identified for the preventions in
the future.

Indemnity

The Contractor shall indemnify and keep indemnified the Principal against any claim which may be brought against the

Principal and any cost, expense, fine, penalty, damages or loss which may be imposed upon, suffered or incurred by

the Principal in connection with:

(@) any breach of its obligations under this clause at the site or other workplace at which WUC is carried out;

(b) the Principal being deemed under the WHS Regulation to be the person with management and control of the
workplace, or the person with management and control of any fixtures, fittings and plant in relation to or in
connection with the workplace.

Contractor’'s WHS systems and documentation

The Contractor warrants and represents that it has adequate WHS systems in place having regard to the nature of WUC
and any hazards specific to the site.

The Contractor must prepare the WHS documentation that the Superintendent directs it to prepare pursuant to this
clause within the time directed by the Superintendent and as a requirement of possession of the site.

The WHS documentation must address all the specific WHS hazards, issues relevant to WUC, and is to document the
system and control methods to be implemented for the duration of the Contract.

The Superintendent shall review the WHS documentation. If the Superintendent notifies the Contractor that all or part
of the WHS documentation is not suitable, the Contractor shall at its cost amend and resubmit the relevant WHS
documentation.

The Superintendent may at any time request the Contractor review any of the WHS documentation. The Contractor
shall promptly and within the time required by the Superintendent, review any or all of the WHS documentation in
accordance with the Superintendent’s request and either:

(@) submit revised documentation to the Superintendent; or
(b) provide written confirmation that the WHS documentation is appropriate to manage the risks associated with
WUC.

The Contractor is not entitled to make any claim (whether for additional costs or expense, adjustment to the contract
sum or extension to the date for practical completion) in connection with its obligations under this clause.

Microbiological Risks

The Contractor is advised that partially treated and untreated sewage contains micro-organisms such as bacteria,
viruses and parasites that can exist in large numbers. These micro-organisms may be harmful to health.

The Contractor shall ensure that all microbiological risks are considered and appropriate control measures identified
within the WHS Plan, general risk assessment for WUC and any specific task related Work Method Statements.

Site Specific Induction

Each person working on site is to receive a site-specific induction. Each visitor, visiting the site is to receive a site-
specific induction or be accompanied by someone who has received a site-specific induction for that particular site.
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Reporting

The Contractor must, upon request, make available to the Superintendent all project site accident data. Reports shall
cover injuries and damage resulting from accidents or any incidents involving harm to a third party, particularly where
legal action may be taken against them or the Principal.

The Contractor must provide a copy of every Statutory Notice received from an Authority in connection with WUC to the
Principal within one (1) business day after the notice is received.

Safety Compliance

If during the performance of WUC the Superintendent informs the Contractor that it is of the opinion the Contractor is:

(a) not conducting WUC in compliance with the WHS Act, the WHS Regulation, Codes of Practice or relevant policies
and procedures; or
(b) conducting WUC in such a way as to endanger the health and safety of the Contractor's personnel, the

Principal’s personnel or the general public,
the Superintendent may direct the Contractor to promptly remedy the breach of WHS or take any other action permitted
by the Contract, including suspending the whole or part of WUC pursuant to clause 33 of the General Conditions of
Contract until such time as the Contractor satisfies the Superintendent that the work can be resumed in a safe manner
(QA procedures and forms for non-compliance would apply).

WHS Concerns

If the Contractor fails to rectify any concerns identified by the Superintendent for which WUC has been suspended, or
if the Superintendent reasonably suspects that the Contractor's performance of WUC may be in breach of WHS Act or
WHS Regulation, the Principal may notify the Regulator and request that an inspector of the Regulator visit the site,
and take any other steps available under the Contract that the Principal reasonably considers necessary.

Contractor’s Traffic Management

The Contractor when working in the road corridor shall be responsible for the safe and orderly passage of vehicular and
pedestrian traffic through and around the site at all times from commencement of work at the site to 4pm on the date
of practical completion.

For purposes of this clause, “the manual” shall be Main Roads Manual of Uniform Traffic Control Devices (current as
at the date of acceptance of tender). The Contractor shall prepare, implement and maintain a traffic management plan
(“Traffic Management Plan”) for the project.

The Contractor, when requested by the Superintendent, must submit the Traffic Management Plan to the
Superintendent within the time required by clause O of this General Specification.

The Contractor shall make all necessary amendments to its Traffic Management Plan as advised by the Superintendent.

Where applicable the Contractor shall provide for the continuous operation of normal traffic along roads and pedestrian
and vehicular access to properties included in the Contract or intersected by access roads, paths or drains included in
the Contract. The Contractor shall, where necessary, provide side-tracks, which shall be constructed, sign posted, lit
and maintained.

The Contractor shall be responsible for any necessary approvals for the transport of any sand or earthworks materials
to and from the site.

The Contractor shall not unnecessarily in its operations obstruct any side road, branch track, drain or watercourse and
shall not break down any fences or gates without the prior notification to the Superintendent, but when such
obstructions or breakages cannot be avoided shall remove such obstruction or repair such breakage as soon as
possible.

In the event of the Contractor failing with its responsibilities under this clause the Principal shall have the power, without
further notice, to take such steps as the Superintendent considers necessary to provide for the passage and safety of
traffic or to remove any obstruction or to repair any damage including, if it considers it necessary, the employment of
workmen and watchmen and the cost thereof shall be deducted from any monies due to the Contractor under this
Contract.

Notwithstanding any action that the Superintendent may take in this regard, the Contractor shall be liable for damages
arising out of any accident in connection with the carrying out of the Contract.
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Heavy Vehicle National Law

Terms used in this clause which are defined in the Heavy Vehicle National Law (Queensland) (‘the National Law’) have
the same meaning as in that law.

The Contractor must ensure that, so far as is reasonably practicable, the safety of the Contractor’s transport activities.
Without limiting this, the Contractor must, so far as is reasonably practicable:

(@) eliminate public risks and, to the extent it is not reasonably practicable to eliminate public risks, minimise the
public risks; and
(b) ensure the party’s conduct does not directly or indirectly cause or encourage:
(i) the driver of a heavy vehicle to contravene the National Law; or
(i) the driver of a heavy vehicle to exceed a speed limit applying to the driver; or
(i) another person, including another party in the chain of responsibility, to contravene the National Law.

The Contractor must immediately notify the Principal if the Contractor considers that anything in this Contract, or any
act or omission of the Principal or the Superintendent or their respective officers, employees, agents or representatives
has or is likely to directly or indirectly cause or encourage the Contractor or any employee or subcontractor of the
Contractor:

(@) being the driver of a heavy vehicle to contravene the National Law; or
(b) being the driver of a heavy vehicle to exceed a speed limit applying to the driver; or
(c) being another person, including another party in the chain of responsibility, to contravene the National Law.

Work Health and Safety Accreditation Scheme

The Contractor must maintain accreditation under the Australian Government Work Health and Safety Accreditation
Scheme (the Scheme), established by the Building and Construction Industry (Improving Productivity) Act 2016 (Cth)
(BCIIP Act), while building work (as defined in section 6 of the BCIIP Act) is carried out.

The Contractor must comply with all conditions of the Scheme accreditation and the National Construction Code
performance requirements in relation to building materials.
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CONSTRUCTION GENERALLY
Standard of Work

The Contractor must comply with all legislative requirements, codes and industry guidelines applicable to WUC.

Where applicable, all WUC shall be carried out in accordance with the specification and drawings forming part of this
Contract, the applicable Australian Standards and Codes, and the requirements of FNQROC Development Manual.

A copy of the FNQROC Regional Development Manual is available on FNQROC website at www.fngroc.qgld.gov.au. The
Contractor shall be deemed to have read, understood and allowed for compliance with the relevant part or parts of the
manual.

Responsibility

The Contractor is fully responsible for choosing the appropriate plant, equipment and work methods for the purpose
and environment for which they are to be used.

The Contractor is fully responsible for carrying out WUC and ensuring acceptable work practices are used.
Dilapidation Survey of Existing Facilities and Services Review

The Contractor must, prior to the commencement of WUC, undertake a dilapidation survey (‘Dilapidation Survey')
including a photographic record clearly indicating the date and time of photos taken, of all areas identified as forming
part of the site and the following areas:

(@) Locations outlined in project scope within “Appendix C - DRFA PROGRAM Wowan Area T24,/25.29 - Pricing
Schedule and Scope of Works”

The Dilapidation Survey shall be replicated prior to and as a requirement of practical completion. The purpose of this
survey is to confirm the pre and post-construction condition of the site. The Dilapidation Survey shall be completed by
the Contractor in the company of the Superintendent's Representative. The Contractor shall cause the least possible
interference with existing amenities whether natural or man-made. The Contractor shall take all practical steps to
minimise the amount of noise caused by carrying out WUC.

Asbestos Removal and Disposal (if applicable)
The removal, transportation and disposal of asbestos products must be undertaken in accordance with:

(@) all legislative requirements, standards and codes of practice including “Safe Removal of Asbestos 2nd Edition
or any later edition or applicable document; and

(b) the Contractor’'s WHS Plan,
('Asbestos Removal Requirements').
Such work must be undertaken by a certified asbestos removalist.

The Contractor shall arrange for daily air monitoring and reporting during the asbestos removal process by an
independent air monitoring consultant / hygienist.

At the completion of the asbestos removal process, the Contractor shall supply certification that all asbestos has been
safely removed from the site and disposed of in accordance with the Asbestos Removal Requirements.

Connection of New Water Mains to Existing Mains (where applicable)

The Principal shall undertake all connections to the Principal’s water infrastructure. The Contractor shall not carry out
the connections unless the Principal gives special written approval in exceptional circumstances.

Connection of New Sewer Mains to Existing Mains (where applicable)

The Contractor shall undertake all connections to sewer infrastructure to the extent indicated in the Specification and
Drawings.

The Contractor shall liaise with the Principal prior to any such work so arrangements can be made for any required flow
control and shutdowns. The Contractor must give the Superintendent written notice of the date of any proposed shut-
down at least 20 business days prior to the shutdown. The Contractor must give the Superintendent the Contractor’'s
proposed methodology at least 10 business days prior to the shutdown. Any costs reasonably and necessarily incurred
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by the Principal arising out of or in connection with a failure by the Contractor to comply with these timeframes shall be
certified by the Superintendent as a debt due and payable by the Contractor to the Principal.

Existing Materials and Conditions

The Contractor shall be deemed to have inspected the site, carried out all necessary investigations to ascertain the
materials to be excavated and, if required, their suitability to be used in the construction activities. No extra payment
shall be made for excavation, disposal of materials or replacement of materials irrespective of materials or conditions
encountered.

Certificate of Practical Completion

Prior to the Superintendent issuing the Contractor with a certificate of practical completion the Superintendent or
Superintendent’s Representative may direct that the Contractor jointly conduct inspections and such tests as the
Superintendent deems necessary to confirm that the Works have reached practical completion.
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ENVIRONMENTAL PROTECTION

Environmental Management Plan

Within the time required by Clause O of this General Specification, the Contractor shall prepare and submit to the
Superintendent for review an environmental management plan (“EMP”) to cover all work to be undertaken at the site.
The EMP shall be the Contractor’'s plan of management to ensure that all work undertaken by the Contractor (including
all subcontractors) shall have minimal impact on the environment and shall be in accordance with all relevant
Australian Standards and legislative requirements.

The EMP shall:

(@) be a practical and achievable plan;

(b) detail each environmental issue and impact which is to be addressed;

(c) include all control measures which the Contractor shall undertake and any issues which the Contractor shall
address during the construction process (including any required pre or post construction activity);

(d) detail who is responsible for ensuring the control measures are undertaken, the verification of such actions
and the reporting process;

(e) provide a trigger for undertaking an action and, where possible, timing of each action;

) detail procedures for the monitoring of the EMP by the Contractor; and

(8) detail a system for registration and action of environmental complaints.

Should the Contractor wish to commence any WUC prior to acceptance of the complete EMP, sections of the EMP
relevant to that WUC may be submitted at least 10 business days prior to the planned commencement of that WUC.

A hold point shall occur and no WUC shall proceed until written acceptance of the complete EMP or a section of the
EMP relevant to a particular construction operation is received from the Superintendent.

The Contractor shall be solely responsible for the full and complete implementation of the EMP. The Contractor shall
pay all penalties, costs and expenses, which may be incurred in respect of offences committed or alleged to be
committed under the provision of the relevant legislative requirements.

Reporting

Any incidents involving non-conformances with the EMP and environmental permits shall be recorded on an appropriate
form and signed by the Contractor for auditing purposes. The procedures in place shall be reported as required in the
EMP.

Erosion and Sedimentation Control

As part of the Environmental Management Plan, an erosion and sedimentation control plan ('ESCP') shall be prepared
by the Contractor to minimise the risk of harm to the environment.

The primary objective of the ESCP is to prevent or minimise harm by control of overland flows, minimisation of flow path
lengths and the use of trapping devices to capture sediment. In the preparation of this plan the following general
principles shall be applied:

(a) preparation of designs within site constraints offered by existing drainage features;

Particular environmental control provisions that shall be implemented comprise installation of sediment fencing around
sediment runoff features, i.e.. any temporary access roads and temporary stockpile areas.

The ESCP shall be prepared by the Contractor for the nominated plant, equipment and work methods. The Contractor
shall be responsible for the installation, inspection, repair and maintenance of all environmental control provisions
contained in the approved ESCP. Inspections of all environmental control provisions must be undertaken, as a
minimum, on a weekly basis and immediately after any major rainfall events.

Protection of Fauna

The Contractor shall ensure that there is minimal disruption to any fauna in the vicinity of the Works. The Contractor
shall ensure that personnel are trained during site induction procedures and aware of the potential for impacts on
fauna, and the need to minimise these impacts.

In the event that activities are found to be adversely impacting on fauna excessively, the Contractor must implement
ameliorative measures as directed by the Superintendent.
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Protection of Terrestrial Flora

The Contractor must exercise due care in the vicinity of trees, other vegetation or existing features and make good any
damage resulting from construction activities.

The Contractor shall note the existing plants and trees on areas abutting the Works, and shall avoid disturbing these
areas.

Energy Use

The Contractor shall ensure that the use of energy for WUC is minimised by implementing the following strategies:

(a) Undertaking regular maintenance of all machinery to ensure energy efficiency; and
(b) Utilisation of minimum sized machinery to undertake tasks.

Waste Management

” o«

In this clause, ‘levyable waste disposal site”, “levyable waste” and “waste levy” have the meanings assigned to them
in the Waste Reduction and Recycling Act 2011 (Qld).

The Waste Reduction and Recycling Act 2011 (QId) provides for a levy payable by operators of levyable waste disposal
sites and obligations on persons delivering waste. While the waste levy is payable by the operator of a levyable waste
disposal site, operators may pass on the waste levy to persons who present levyable waste for disposal.

The Contractor must:

a) ensure that all waste arising from WUC at the site is placed in appropriate containers and removed from the
site to a legal waste disposal site in accordance with the Waste Reduction and Recycling Act 2011 (Qld) and
any other applicable legislative requirements;

b) otherwise ensure that all waste arising from WUC is disposed of in accordance with the requirements of the
Waste Reduction and Recycling Act 2011 (Qld) and any other applicable legislative requirements relating to
the disposal of waste; and

c) pay all royalties, levies, fees, charges, costs, expenses, taxes or duties which may become payable by the
Contractor in connection with the disposal of waste from arising from WUC, including (to the extent that the
operator of a levyable waste disposal site passes it on to the Contractor), any waste levy.

The Contractor is deemed to have allowed in the contract sum for all royalties, levies, fees, charges, costs, expenses,
taxes or duties referred to in clause Oc).

With or in each progress claim submitted by the Contractor under the Contract, the Contractor must provide a separate
breakdown of the amount of any waste levy which the Contractor is aware has been passed on to, and paid by, the
Contractor in connection with the disposal of levyable waste arising from WUC.

Biosecurity Management

In this clause:
a) A Biosecurity Risk is the risk that exists when dealing with:
(i) any pest, disease, or contaminant (including plants, seeds, spores, eggs, vertebrate and invertebrate
pest); or
(ii) something that could carry a pest, disease or contaminant (e.g. animals, plants, soil, equipment and
water—known as ‘carriers’).
b) a Potential Biosecurity Risk is a risk that does not currently occur at the site but which has the capacity to occur

at the site. It may be present but not visible or may be introduced during WUC. It includes risks associated with
carriers and the movement and sourcing of materials, vehicles, and machinery; and the disturbance, import or
export of soils.

c) a Known Biosecurity Risk is a risk that is currently recorded within the footprint or proximity of the site which
is:

(i) identified within biosecurity plans or programs active for the area;

(ii) identified during WUC; or
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(iif)

otherwise identified by the Principal.

As part of the EMP the Contractor shall prepare a Biosecurity Risk management plan (BRMP) to ensure reasonable and
practical steps are taken to address Biosecurity Risks and that the Contractor meets its general biosecurity obligation
(as that term is used in the Biosecurity Act 2014 (Qld). The primary purpose of the BRMP is to address both Potential
Biosecurity Risks and Known Biosecurity Risks

The Contractor shall ensure that all personnel are trained during site induction procedures to be aware of biosecurity
risks. If at any time during WUC a breach of the BRMP or a significant Biosecurity Risk is identified, then the Contractor
must immediately contact the Superintendent for direction.

The Contractor must, on request by the Principal, provide documentary evidence of its compliance with this clause.

General Obligations

In undertaking its obligations under this Contract, the Contractor must and must cause its employees, agents and

Su

@)

bcontractors to:

comply with and undertake those obligations in accordance with:

(i)
(ii)

the Environmental Policy;

Act 1994 (Qld);
(iii)

best practice environmental management as defined in Section 21 of the Environmental Protection

relevant authorities and permits (the Principal shall provide copies of relevant authorities and permits

already obtained for this work where relevant); and

(iv)
comply with:
(i)
(i)

Protection Act 1994;

notify the Principal, via the procedure outlined below, as soon as reasonably practicable but no later than 2

other relevant environmental legislation;

its general environmental duty under section 319 of the Environmental Protection Act 1994;
its duty to notify the Principal of environmental harm as defined in sections 14-17 of the Environmental

hours of becoming aware of an incident that has or may cause environmental harm.

If an Environmental Incident Occurs During Business
Hours (8.20am - 4.45pm)

If an Environmental Incident Occurs Outside Business
Hours

Contractor shall take all reasonable and practicable
measures to control the incident

Contractor shall take all reasonable and practicable
measures to control the incident

Contractor shall contact the Contract Inspector or the
Superintendent if the Contract Inspector is not
available as soon as reasonably practical but no later
than 2 hours following the detection of the incident.

Contractor shall contact the Superintendent or
Superintendent’s representative if the Superintendent
is not available. If the contract impacts on existing
services (for example a sewage pump station needs to
be isolated) to stem the release of sewage the
Contractor shall contact after-hours emergency on
[TBC]. The Principal shall notify the regulator of the
incident where required and may attend the incident.

Where available the following information shall be
reported:

Where available the following information shall be
reported:

a) Location of the incident and release point into | a) Location of the incident and release point into
the environment (including location of the environment (including location of
affected storm water drain and where that affected storm water drain and where that
drain discharges to the environment); drain discharges to the environment);

b) Time of the release; b) Time of the release;

c) Time that the incident was detected; c) Time that the incident was detected;

d) Release duration and estimated volume of | d) Release duration and estimated volume of
release; release;

e) Suspected cause of release; e) Suspected cause of release;




GENERAL SPECIFICATION (STANDARD RISK)

If an Environmental Incident Occurs During Business
Hours (8.20am - 4.45pm)

If an Environmental Incident Occurs Outside Business
Hours

f) Details of the observed impact and any
inspections/attendance at the site;

g) Actions that have been taken to prevent any
further release and mitigate  any

environmental impact.

h) If the above information is not available at the
time of notification it shall be made available
as soon as reasonably practicable thereafter.

f) Details of the observed impact and any
inspections/attendance at the site;

g) Actions that have been taken to prevent any
further release and mitigate  any

environmental impact.

h) If the above information is not available at the
time of notification it shall be made available
as soon as reasonably practicable thereafter.

The Principal shall notify the regulator, where
required, of the incident and may attend the incident.

If the Contractor is unable to make contact with a
council representative within 2 hours of becoming

aware of the incident the Contractor shall report the
incident (with the information stated above) to the
Environmental Pollution Hotline on 1300 130 372
where required and shall continue to try to contact a
representative of the Principal.

The Contractor may be required to attend an incident
debrief facilitated by the Principal.

The Contractor may be required to attend an incident
debrief facilitated by the Principal.

An incident may include, but is not limited to, the following:

(@) Significant sediment loss following an unexpected rain event;
(b) Sewage discharge to the environment; and
(c) Chemical spill to the environment.

Environmental Management Plan

The Contractor shall ensure that a project environmental and cultural heritage risk assessment and a Construction
Environmental Management Plan (‘EMP’) is submitted to the Superintendent within the time required by clause O of
this General Specification.

In preparing the EMP, the environmental and cultural heritage risks associated with the project site shall be considered
(and documented as a risk assessment). Risks may include, but not be limited to, the following issues:

Work being undertaken during the wet season;
Proximity to creeks and waterways;

Proximity to potential or actual acid sulphate soils;
The topography of the site, included the erosion risk;
Proximity to residential area;

Vegetation, weed or pest management;

Chemical storage and use and waste management;
Accessibility of the general public to the project site;
The high visual nature of the project site;

Cultural heritage risks; and

Noise and dust suppression.

NN N

B SIS

The EMP shall be the Contractor’'s plan of management to ensure that all work undertaken by the Contractor (including
all subcontractors) shall have minimal impact on the environment and shall be in accordance with all relevant
Australian Standards and legislative requirements. The EMP shall include the required environmental incident
notification procedures, including relevant names and contact numbers.

The EMP shall:

(@) Include the project specific environmental and cultural heritage risk assessment;

(b) Be a practical and achievable plan and include the Contractor’s environmental policy and the objectives to be
attained;

(c) Include a description of the project and existing environment;

(d) Detail each environmental impact which is to be addressed;

(e) Include management measures to minimise the environmental risks;
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() Include all control measures which the Contractor will undertake and any issues which the Contractor will
address during WUC (including any required pre or post activity);

(8) Detail who is responsible for ensuring the control measures are undertaken, the verification of such actions
and the reporting process;

(h) Provide a trigger for undertaking an action and, where possible, timing of each action;

(i) Detail procedures for the monitoring (and review) of the EMP by the Contractor;

0] Detail a system for registration and action of environmental complaints;

(k) Provide details of a site specific environmental induction (awareness training) including induction on any
environmental conditions specifically relevant to the project;

(h Describe the process by which employees and Contractors will be inducted and list all employees/Contractors
that have completed the environmental induction program arranged by the Contractor;

(m) Include a cultural heritage finds procedure for any project involving excavation of soil;

(n) Provide a listing of applicable environmental approvals and their conditions; and

(0) Detail the process for dealing with incidents, including clean-up and mitigations.

Should the Contractor wish to commence any operation prior to acceptance of the complete EMP, sections of the EMP
relevant to that operation may be submitted at least 10 business days prior to the planned commencement of that
operation. A hold point shall occur and no work shall proceed until written acceptance of the complete EMP or a section
of the EMP relevant to a particular operation is received from the Superintendent.

The Contractor shall be solely responsible for the full and complete implementation of the EMP. The Contractor shall
pay all penalties, costs and expenses that may be incurred by the Contractor or the Principal in respect of offences
committed or alleged to be committed under the provisions of relevant environmental or cultural heritage legislation.

Erosion Control

Where earthworks occur within a drainage or storm flow path, surface reinstatement shall include appropriate erosion
control measures to protect the Works during storm events.

The Contractor must determine the extent of erosion control work required to protect the disturbed areas and the
suitability of the selected erosion control methodology for the stormwater runoff that may be experienced from the
catchment.

The Contractor shall do all work necessary to divert any water interfering with the progress of WUC, keep the excavations
free from water while WUC is in progress, and prevent any damage to the Works by water due to floods or other causes.
The Contractor shall provide, where considered necessary by the Superintendent, sediment traps on the discharge line
of any pump to prevent the deposit of sediment in channels and stormwater drains.

Where water is diverted from the site it shall be confined to existing drainage paths and away from adjacent private
property.

Dewatering Control

Where dewatering of groundwater or stormwater run-off is required, the Contractor shall ensure that discharge to a
waterway or sensitive receiving environment complies with legislative requirements of the Environmental Protection
Act 1994 and the Environmental Protection Regulation 2008.

Vegetation/Tree Management

In undertaking its obligations under this Contract, the Contractor must comply and cause its personnel to undertake
those obligations in accordance with the Principal’s Vegetation Management Polices and comply with all requirements
of relevant legislation including but not limited to:

(a) AS4970 - 2009; Protection of trees on development sites
(b) AS4373 - 2007 Pruning of amenity Trees

The preservation of established trees is of critical importance during WUC. The following procedures are required to be
undertaken by the Contractor:

(a) Construction procedure developed to achieve minimum trench construction widths adjacent to the root ball of
any tree in order to minimise the extent of interference and damage to the tree roots;

(b) Range of free and clear movement required for the proposed construction machinery to construct the Works
is required to be established and hence the extent of interference involving pruning of limbs and roots required;

(c) Pruning and treatment procedure for roots and limbs approved by a qualified horticulturist; and

(d) Watering of trees to prevent\reduce stress as determined by a qualified horticulturist.
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No clearing, trimming or pruning of tree limbs or roots is permitted without the Superintendent being notified and the
qualified horticulturist being present.

Where the Contractor must remove trees in order to carry out WUC the Contractor shall supply and plant native trees.
The native plant species to be provided shall be stipulated by the Principal and the supplied plant stock shall conform
with FNQROC operational works specification S8 Landscaping section S8.06. The planting and establishment of the
trees shall be in accordance with FNQROC operational works specification S8 Landscaping section 8.14.

Protection of Fauna

The Contractor shall ensure that there is minimal disruption to any fauna in the vicinity of the Works. The Contractor
shall ensure that personnel are trained during site induction procedures and aware of the potential for impacts on
fauna, and the need to minimise these impacts.

In the event that activities are found to be adversely impacting on fauna excessively, the Contractor must implement
ameliorative measures as directed by the Superintendent.

Biosecurity Management

In this clause:
d) A Biosecurity Risk is the risk that exists when dealing with:
(iii) any pest, disease, or contaminant (including plants, seeds, spores, eggs, vertebrate and invertebrate
(iv) ggsmtgt(r)\irng that could carry a pest, disease or contaminant (e.g. animals, plants, soil, equipment and
water—known as ‘carriers’).
e) a Potential Biosecurity Risk is a risk that does not currently occur at the site but which has the capacity to occur

at the site. It may be present but not visible or may be introduced during WUC. It includes risks associated with
carriers and the movement and sourcing of materials, vehicles, and machinery; and the disturbance, import or
export of soils.

f) a Known Biosecurity Risk is a risk that is currently recorded within the footprint or proximity of the site which
is:
(iv) identified within biosecurity plans or programs active for the area;
(v) identified during WUC; or

(vi) otherwise identified by the Principal.

As part of the EMP the Contractor shall prepare a Biosecurity Risk management plan (BRMP) to ensure reasonable and
practical steps are taken to address Biosecurity Risks and that the Contractor meets its general biosecurity obligation
(as that term is used in the Biosecurity Act 2014 (Qld). The primary purpose of the BRMP is to address both Potential
Biosecurity Risks and Known Biosecurity Risks

The Contractor shall ensure that all personnel are trained during site induction procedures to be aware of biosecurity
risks. If at any time during WUC a breach of the BRMP or a significant Biosecurity Risk is identified, then the Contractor
must immediately contact the Superintendent for direction.

The Contractor must, on request by the Principal, provide documentary evidence of its compliance with

Waste Management

” o«

In this clause, ‘levyable waste disposal site”, “levyable waste” and “waste levy” have the meanings assigned to them
in the Waste Reduction and Recycling Act 2011 (Qld).

The Waste Reduction and Recycling Act 2011 (QId) provides for a levy payable by operators of levyable waste disposal
sites and obligations on persons delivering waste. While the waste levy is payable by the operator of a levyable waste
disposal site, operators may pass on the waste levy to persons who present levyable waste for disposal.

The Contractor must:

a) ensure that all waste arising from WUC at the site is placed in appropriate containers and removed from the
site to a legal waste disposal site in accordance with the Waste Reduction and Recycling Act 2011 (Qld) and
any other applicable legislative requirements;

b) otherwise ensure that all waste arising from WUC is disposed of in accordance with the requirements of the
Waste Reduction and Recycling Act 2011 (Qld) and any other applicable legislative requirements relating to
the disposal of waste; and
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c) pay all royalties, levies, fees, charges, costs, expenses, taxes or duties which may become payable by the
Contractor in connection with the disposal of waste from arising from WUC, including (to the extent that the
operator of a levyable waste disposal site passes it on to the Contractor), any waste levy.

The Contractor is deemed to have allowed in the contract sum for all royalties, levies, fees, charges, costs, expenses,
taxes or duties referred to in clause Oc). With or in each progress claim submitted by the Contractor under the Contract,
the Contractor must provide a separate breakdown of the amount of any waste levy which the Contractor is aware has
been passed on to, and paid by, the Contractor in connection with the disposal of levyable waste arising from WUC.

CULTURAL HERITAGE

Definitions

In this clause:
(a) Aboriginal cultural heritage has the same meaning as in the Aboriginal Cultural Heritage Act 2003 (Qld);
(b) Aboriginal Party has the same meaning as in the Aboriginal Cultural Heritage Act 2003 (Qld);

(c) Cultural Heritage includes Aboriginal cultural heritage, Torres Strait Islander cultural heritage and
Commonwealth cultural heritage;

(d) Commonwealth cultural heritage means significant Aboriginal areas and objects under the Aboriginal and
Torres Strait Islander Heritage Protection Act 1984 (Cth);

(e) Torres Strait Islander cultural heritage has the same meaning as in the Torres Strait Islander Cultural Heritage
Act 2003 (Qld);

) Torres Strait Islander Party has the same meaning as in the Torres Strait Islander Cultural Heritage Act 2003
(Qld);

General Obligations

Without limiting any other clause in the Contract, the Contractor must, and must ensure that its personnel in performing
the Contractor’s obligations under the Contract:

(@) comply with its duty of care under section 23 of the Aboriginal Cultural Heritage Act 2003 (Qld) and the Torres
Strait Islander Cultural Heritage Act 2003 (Qld) requiring the Contractor to take all reasonable and practicable
measures not to harm or damage Aboriginal cultural heritage and Torres Strait Islander cultural heritage;

(b) act diligently to protect the Cultural Heritage of the site, the area surrounding the site and any other land used
by the Contractor in connection with WUC;
(c) comply with and discharge (and ensure that the Contractor's personnel comply with and discharge) all
obligations imposed on the Contractor under any:
(i) law relating to the protection of Cultural Heritage which are applicable to WUC;
(ii) directions of the Superintendent in relation to the protection of Cultural Heritage; and
(iii) other standards, plans, requirements, codes, guidelines, policies, consents and permissions relating
to the protection of the Cultural Heritage which are applicable to WUC, including:
A. the cultural heritage plan prepared under clause O;
B. the Principal's Cultural Heritage management policies and plans;
C. any consent, permission or clearance provided by an Aboriginal Party or Torres Strait Islander
Party; and
D. a Cultural Heritage Management Plan (if any) approved pursuant to the Aboriginal Cultural

Heritage Act 2003 (Qld) or the Torres Strait Islander Cultural Heritage Act 2003 (Qld) and
applicable to WUC;

(d) notify the Superintendent immediately of any communication with the Contractor by an Aboriginal Party or
Torres Strait Islander Party (or a person claiming to be an Aboriginal Party or Torres Strait Islander Party) which
may affect WUC.

The Superintendent may provide copies of relevant permits and approvals already obtained for this work including a
copy of any cultural heritage risk assessment or Aboriginal or Torres Strait Island cultural heritage register search results
where relevant.

If at any time during the course of WUC it is necessary to destroy, excavate, relocate or remove an object or item that
may be of Aboriginal cultural heritage or Torres Strait Islander cultural heritage, then the Contractor is to immediately
contact the Superintendent for direction.

The Contractor shall ensure that its personnel, including its subcontractors’ personnel are trained during site induction
procedures to be aware of Cultural Heritage issues. In the event that Cultural Heritage assets are encountered on the
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site, the Contractor shall cease all work in that area, notify the Superintendent and take appropriate actions as outlined
in the Cultural Heritage Plan.

Cultural Heritage Plan

The Contract must prepare, provide to the Superintendent for review and comply with a cultural heritage plan for the
work under the Contract that:

(e) includes the results of a search of the Aboriginal Cultural Heritage Database and Register under the Aboriginal
Cultural Heritage Act 2003 (Qld) for the site;
) describes the steps that the Contractor intends to take to meet its duty of care under the Aboriginal Cultural

Heritage Act 2003 (QId) or Torres Strait Islander Cultural Heritage Act 2003 (Qld) including the details of any
communication with the Aboriginal Party or Torres Strait Islander Party about WUC and details of any proposed
site inspections or monitoring of the WUC; and

(9) identifies any responsibilities, procedures and processes for dealing with Cultural Heritage.
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BUILDING CODE 2016

THE BUILDING CODE 2016 APPLIES TO CERTAIN FEDERALLY FUNDED PROJECTS. REFER TO THE AUSTRALIAN
BUILDING AND CONSTRUCTION COMMISSION WEBSITE TO DETERMINE WHETHER THE BUILDING CODE 2016
APPLIES TO THIS PROJECT. HTTPS://WWW.ABCC.GOV.AU/BUILDING-CODE

Compliance with the Code for Tendering and Performance of Building Work 2016 (Federal)
In these clauses:

ABCC means the body referred to in subsection 29(2) of the Act.

ABC Commissioner means the Australian Building and Construction
Commissioner referred to in subsection 15(1) of the Act.

Act means the Building and Construction Industry (Improving
Productivity) Act 2016.
Building Code 2016 means the Code for the Tendering and Performance of

Building ~ Work 2016, which is available at
https://www.legislation.gov.au/Details/F2017C00125.

Building Contractor has the same meaning as in the Act.

Building Industry has the same meaning as in the Act.

Participant

Building Work has the same meaning as in subsection 3(4) of the Building
Code 2016.

Commonwealth Funded means Building Work in items 1-8 of Schedule 1 of the

Building Work Building Code 2016.

Enterprise Agreement has the same meaning as in the Fair Work Act 2009 (Cth).

Exclusion Sanction has the same meaning as in subsection 3(3) of the Building
Code 2016.

Related Entity has the same meaning as in subsection 3(2) of the Building
Code 2016.

Subcontractor means a Building Contractor or Building Industry Participant

who the Contactor has entered, or proposes to enter, into a
subcontract with to undertake any WUC

Works means Commonwealth Funded Building Work that is the

subject of this Contract.

The Contractor declares as at the date of commencement of this Contract in relation to the Works that it and
its subcontractors are not subject to an Exclusion Sanction.

The Contractor:

declares as at the date of commencement of this Contract in relation to the Works; and
must ensure that during the term of this Contract in relation to the Works,

that it and its Subcontractors comply with the Building Code 2016.

Compliance with the Building Code 2016 does not relieve the Contractor from responsibility to perform this
Contract, or from liability for any defect in the Works arising from compliance with the Building Code 2016.

The Contractor must notify the ABCC of any breach or suspected breach of the Building Code 2016 as soon as
practicable but no later than 2 business days after becoming aware of the breach or suspected breach and of
the steps proposed to be taken to rectify the breach.
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The Contractor acknowledges the powers and functions of the ABC Commissioner and the ABCC under the Act
and the Building Code 2016 and will ensure that it and its Subcontractors comply with any requests made by
the ABCC and the ABC Commissioner within those powers and functions, including but not limited to requests
for entry under section 72 of the Act, requests to interview any person under section 74 of the Act, requests to
produce records or documents under sections 74 and 77 of the Act and responding to requests for information
concerning matters relating to the Building Code 2016 under subsection 7(c) of the Building Code.

The Contractor must only enter into a subcontract for any WUC where:

(a) the Subcontractor is not covered by, and does not have Related Entities covered by, an Enterprise
Agreement that does not meet the requirements of section 11 of the Building Code 2016;
(b) the Subcontractor is not subject to an Exclusion Sanction or is excluded from undertaking work funded

by a state or territory government unless approval to do so is provided by the ABC Commissioner.

The Contactor must ensure as far as is reasonably practicable that Subcontractors that are engaged by the
Contractor in respect of the Works take remedial action to rectify non-compliant behaviour.

The Contractor must only enter into a subcontract for any WUC where:

(c) the Subcontractor has submitted a declaration of compliance, including the further information
outlined in Attachment A to the declaration of compliance, in substantively the same form as the model
declaration of compliance applicable to contractors and subcontractors in relation to the Building Code
2016 (located in Part 4 in the document titled Model Clauses Type B-Indirectly Funded available on
the ABCC website (www.abcc.gov.au)); and

(d) the subcontract with the Subcontractor contains clauses in substantively the same form as the model
contract clauses applicable to contractors and subcontractors in relation to the Building Code (located
in Part 5 in the document titled Model Clauses Type B-Indirectly Funded available on the ABCC website
(www.abcc.gov.au)).

The Contractor must only use products in building work that comply with the relevant Australian standards
published by, or on behalf of, Standards Australia

The Contractor must ensure that any agreement entered into in relation to the Works with a Subcontractor
requires the Subcontractor to only use products in relation to the Works that comply with the relevant Australian
standards published by, or on behalf of, Standards Australia.
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QUEENSLAND CODE

THE QUEENSLAND CODE APPLIES TO CERTAIN STATE GOVERNMENT FUNDED PROJECTS. REFER TO THE
OFFICE OF INDUSTRIAL RELATIONS WEBSITE TO DETERMINE WHETHER THE QUEENSLAND CODE APPLIES TO
THIS PROJECT HTTPS://WWW.OIR.QLD.GOV.AU/INDUSTRIAL-RELATIONS/BUILDING-AND-CONSTRUCTION-
CODE-PRACTICE-2000

The Queensland Code

If applicable, in addition to the terms defined in this document, terms used in this clause O have the same
meaning as is attributed to them in the Queensland Government’s Queensland Code of Practice for the Building
and Construction Industry (the Queensland Code).

Primary Obligation

The Contractor shall comply with, and meet any obligations imposed by, the Queensland Code.

The Contractor shall notify the Australian Building and Construction Commission (or nominee) and the Principal
of any alleged breaches of the Queensland Code and of voluntary remedial action taken within 24 hours of
becoming aware of the alleged breach.

Where the Contractor is authorised to engage a subcontractor and it does so, the Contractor shall ensure that
any secondary contract imposes on the subcontractor equivalent obligations to those in this clause O, including
that the subcontractor shall comply with, and meet any obligations imposed by, the Queensland Code.

The Contractor shall not appoint or engage another party in relation to WUC where that appointment or
engagement would breach a sanction imposed on the other party in relation to the Queensland Code.

Access and Information

The Contractor shall maintain adequate records of compliance with the Queensland Code by it, its

subcontractors and related entities.

The Contractor shall allow, and take reasonable steps to facilitate, Queensland Government authorised

personnel (including personnel of the ABCC) to:

(a) enter and have access to sites and premises controlled by the Contractor, including any site at which
WUC is being carried out;

(b) inspect any work, material, machinery, appliance, article or facility;
(c) access information and documents;

(d) inspect and copy any record relevant to WUC;

(e) have access to personnel; and

() interview any person.

As is necessary for the authorised personnel to monitor and investigate compliance with the Queensland Code
by the Contractor, its subcontractors and related entities.

The Contractor, and its related entities, shall agree to, and comply with, a request from Queensland
Government authorised personnel (including personnel of the ABCC) for the production of specified documents
by a certain date, whether in person, by post or electronic means.

Sanctions

The Contractor warrants that at the time of entering into this Contract, neither it, nor any of its related entities,
are subject to a sanction in connection with the Queensland Code that would have precluded it from tendering
for work to which the Queensland Code applies.

If the Contractor does not comply with, or fails to meet any obligation imposed by, the Queensland Code, a
sanction may be imposed against it in connection with the Queensland Code.

Where a sanction is imposed:

(a) it is without prejudice to any rights that would otherwise accrue to the parties;
(b) the State of Queensland (through its agencies, Ministers and the ABCC) is entitled to:
(i) record and disclose details of non-compliance with the Queensland Code and the sanction;
and
(ii) take them into account in the evaluation of future expressions of interest or tender responses

that may be lodged by the Contractor, or its related entities, in respect of work to which the
Queensland Code applies.
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Compliance

The cost of ensuring the Contractor’s compliance with the Queensland Code shall be borne by the Contractor.
The Contractor is not entitled to make a claim for reimbursement or an extension of time from the Principal or
the State of Queensland for such costs.

Compliance with the Queensland Code does not relieve the Contractor from responsibility to perform WUC and
any other obligation under the Contract, or from liability for any defect in the Works or from any other legal
liability, whether or not arising from its compliance with the Queensland Code.

Where a change in the Contract or WUC is proposed, and that change would, or would be likely to, affect
compliance with the Queensland Code, the Contractor shall immediately notify the Principal (or nominee) of
the change, or likely change and specify:

(a) the circumstances of the proposed change;

(b) the extent to which compliance with the Queensland Code will, or is likely to be, affected by the change;
and

(c) what steps the Contractor proposes to take to mitigate any adverse impact of the change,

and the Principal will direct the Contractor as to the course it must adopt within 5 business days of receiving
notice.
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COMPLETION
End of Job Report

As a requirement of practical completion, the Contractor shall provide one (1) bound and one (1) PDF copies
of an end of job report which shall contain the following as a minimum:

(@) Material Test Results;

(b) Bitumen Spray Sheets;

(c) Concrete Dockets;

(d) Gravel and Spoil Dockets;
(e) Construction Test Results;
() Construction Photos;

) Assets Sheets; and

(h) As construction drawings

As Constructed Documents

No later than two weeks before the date for practical completion, and as a requirement of practical completion,
the Contractor shall furnish to the Superintendent for acceptance/approval, two advanced ‘draft’ copies of the
following documents:

(@) As Constructed Drawings of the Works;
(b) Asset sheets (verified scope of works as completed by the Contractor, highlighting any changes to
scope if required.

The As Constructed Drawings must clearly detail the finished line, level, arrangements, layouts and the like of
all of the constructed Works, including the pickup of any existing in-ground services encountered in the
execution of WUC.

The As Constructed Drawings must be prepared utilising the latest issued version of the construction drawings
and must be in AutoCAD 2010 format, or an alternative software package/format approved by the
Superintendent, and must be in both digital file format (one (1) copy) and full size hard copy (two (2) copies).

The As Constructed Drawings must be duly titled as such, and must be dated and signed by the Contractor.
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APPENDIX B - Locality Map

File attached as “Appendix B - DRFA PROGRAM Wowan Area T24,/25.29 Locality Map” for Locality Map
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APPENDIX C - Pricing Schedule

File attached as “Appendix C DRFA PROGRAM Wowan Area T24,/25.29 - Pricing Schedule and Scope of Works”
for pricing schedule and scope of works.
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APPENDIX D - QRA Treatment Guide Nov 2021

Refer file attached “Appendix D - QRA Treatment Guide Nov 2021”



GENERAL SPECIFICATION (STANDARD RISK

APPENDIX E - Technical Specification

Refer file attached “Appendix E - Technical Specification”



